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INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO 

BIDDERS/OFFERORS 
  
 2.0  EVALUATION OF OFFERS 
 
The Government is issuing this Request for Proposals in accordance with FAR 36.602-1 and 
VAAR 836.602-1 and the Short-List Criteria Utilizing the SF 330 Form. The VA will evaluate 
contractor offers in the descending order of importance below.  The contractor must address all 
the different evaluation factors below, or the proposal will not be evaluated.  The government is 
interested in proposals that offer the best value in meeting the requirements with acceptable risk at a fair 
and reasonable price.  All of the following different evaluation factors will be rated equally with the 
exception of 2.0 g, which is solely a request to provide evidence of small business status.   
  
All offers must include information in their offers which address the following evaluation criteria: 
 
2.0 a. Specialized experience and technical competence of the firm –Describe in detail the technical 
expertise of the firm, and how it relates to the project listed in the scope of work.   Emphasize any 
specialized experienced the firm has in window design projects.   
 
2.0 b. Specialized experience and qualifications of personnel proposed for assignment to the project 
and record of working together as a team – Describe the education, training, and experience of your 
architectural and engineering design team, and supervisor as it relates to their ability to perform a job of 
this size and scope. All proposed team members and supervisor shall have the minimum education, 
training and experience as is normally expected of a company actively providing the required services and 
should have demonstrated experience to perform a project such as this within a VA Medical Center 
Hospital.  
 
2.0 c. Professional capacity of the firm in the designated geographic area of the project to perform 
work (including any specialized services) within the time limitations.  Unusually large existing 
workload that may limit A/E's capacity to perform project work expeditiously – Describe how the 
firm has the professional capacity to meet the VA time frames listed in the scope of work.  Also, if 
relevant, highlight any potential limitations due to the firm’s geographic location.  If such geographic 
limitations exist, demonstrate how the firm intends to overcome those limitations.  In addition, describe 
the firm’s current workload, and any impact that may have on taking on absorbing a new project the 
scope of this windows design project.  And if that workload would adversely impact a new project the 
scope of this windows design one, then demonstrate how the firm intends to increase its work load 
capacity to complete this project.   
 
2.0 d.  Past Performance/References – All offerors shall provide the names, addresses and phone 
numbers of at least three previous customers on jobs of similar size and scope within the past 2 years in 
order that the VA may assess the level of competence demonstrated on these jobs. All three references 
must provide a favorable reference check to the Government. 
 
2.0 e.  Geographic location and facilities of the working office(s) which would provide the 
professional services and familiarity with the area in which the project is located – Describe any 
advantages that the geographic location of the firm’s working offices would offer in terms of familiarity 
with the area.   
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2.0 f.  Demonstrate success in prescribing the use of recovered materials and achieving waste 
reduction and energy efficiency in facility design – Submit the firm’s policy as regards to waste 
reduction/energy efficiency in terms of design.  Provide past examples where designs (preferably 
window designs) included reduction/energy efficiency.  
 
2.0 g.   Small business / socio- economic status – provide the applicable certifications of the firms 
business size standard.   The official source of record for small service disabled veteran owned business 
(SDVOSB) or veteran owned business (VOSB) is the VA’s CVE site.  All offerors must be certified by 
the VA CVE, or the offer will be rejected with no consideration.   
 
 
Each evaluation factor above will be rated using the following color coded rating definitions: 

Technical Ratings  

Color  Rating Description 
Blue Excellent  Proposal demonstrates excellent understanding of requirement and significantly 

exceeds performance standards. Proposal has several strengths that will benefit the 
government.  Proposal has no weaknesses.  

Purple Good Proposal  demonstrates a good understanding the requirement and has 1 or more 
strengths that will benefit the government and any proposal weakness has little potential 
to cause disruption of  schedule.  

Green Satisfactory  Proposal demonstrates an acceptable understand of the requirement the proposal has 
no strengths that will benefit the government and no material weaknesses.     

Yellow Marginal Proposal demonstrates a limited understand of the requirement the approach only 
marginally meets performance standards. Proposal has minor omissions and 
demonstrates a misunderstanding of the requirement.     

Red Unsatisfactory  Proposal demonstrates a misunderstanding of the requirement and the approach fails to 
meet performance standards. Proposal has major omissions and inadequate details to 
assure evaluations offeror has understanding of requirement.  

 
 
 
 
 
2.1  52.204-8  ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAR 2012) 
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   (a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 
541310. 
  
     (2) The small business size standard is 4.5 Million. 
  
     (3) The small business size standard for a concern which submits an offer in its own name, other 
than on a construction or service contract, but which proposes to furnish a product which it did not itself 
manufacture, is 500 employees. 
  
   (b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 
paragraph (d) of this provision applies. 
  
     (2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently 
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph 
(d) of this provision instead of completing the corresponding individual representations and certifications 
in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes: 
  
         [  ] (i) Paragraph (d) applies. 
         [  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual 
representations and certifications in the solicitation. 
  
   (c)(1) The following representations or certifications in ORCA are applicable to this solicitation as 
indicated: 
  
       (i) 52.203-2, Certificate of Independent Price Determination. This provision applies to 
solicitations when a firm-fixed-price contract or fixed-price contract with economic price adjustment is 
contemplated, unless-- 
  
         (A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 
  
         (B) The solicitation is a request for technical proposals under two-step sealed bidding 
procedures; or 
  
         (C) The solicitation is for utility services for which rates are set by law or regulation. 
  
       (ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal 
Transactions. This provision applies to solicitations expected to exceed $150,000. 
  
       (iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include 
the clause at 52.204-7, Central Contractor Registration. 
  
       (iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to 
solicitations that-- 
  
         (A) Are not set aside for small business concerns; 
  
         (B) Exceed the simplified acquisition threshold; and 
  
         (C) Are for contracts that will be performed in the United States or its outlying areas. 
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       (v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations--Representation. 
This provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, or 2010. 
  
       (vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to 
solicitations where the contract value is expected to exceed the simplified acquisition threshold. 
  
       (vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for 
bids except those in which the place of performance is specified by the Government. 
  
       (viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of 
performance is specified by the Government. 
  
       (ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision 
applies to solicitations when the contract will be performed in the United States or its outlying areas. 
  
         (A) The basic provision applies when the solicitations are issued by other than DoD, NASA, 
and the Coast Guard. 
  
         (B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the 
Coast Guard. 
  
       (x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed 
bidding and the contract will be performed in the United States or its outlying areas. 
  
       (xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to 
solicitations that include the clause at 52.222-26, Equal Opportunity. 
  
       (xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other 
than those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 
  
       (xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This 
provision applies to solicitations when it is anticipated the contract award will exceed the simplified 
acquisition threshold and the contract is not for acquisition of commercial items. 
  
       (xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require 
the delivery or specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative 
Procurement of Biobased Products Under Service and Construction Contracts. 
  
       (xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are 
for, or specify the use of, EPA-designated items. 
  
       (xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing 
the clause at 52.225-1. 
  
       (xvii) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act Certificate. 
(Basic, Alternate I, and Alternate II) This provision applies to solicitations containing the clause at 
52.225-3. 
  
         (A) If the acquisition value is less than $25,000, the basic provision applies. 
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         (B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its 
Alternate I applies. 
  
         (C) If the acquisition value is $50,000 or more but is less than $77,494, the provision with its 
Alternate II applies. 
  
       (xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing 
the clause at 52.225-5. 
  
       (xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in 
Sudan--Certification. This provision applies to all solicitations. 
  
       (xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned Activities 
Relating to Iran--Representation and Certification. This provision applies to all solicitations. 
  
       (xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. 
This provision applies to-- 
  
         (A) Solicitations for research, studies, supplies, or services of the type normally acquired from 
higher educational institutions; and 
  
         (B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at 
52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns. 
  
     (2) The following certifications are applicable as indicated by the Contracting Officer: 
  
       [](i) 52.219-22, Small Disadvantaged Business Status. 
  
         [](A) Basic. 
  
         [](B) Alternate I. 
  
       [](ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 
  
       [](iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment Certification. 
  
       [](iv) 52.222-52 Exemption from Application of the Service Contract Act to Contracts for 
Certain Services--Certification. 
  
       [](v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for 
EPA-Designated Products (Alternate I only). 
  
       [](vi) 52.227-6, Royalty Information. 
  
         [](A) Basic. 
  
         [](B) Alternate I. 
  
       [](vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 
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   (d) The offeror has completed the annual representations and certifications electronically via the 
Online Representations and Certifications Application (ORCA) website accessed through 
https://www.acquisition.gov. After reviewing the ORCA database information, the offeror verifies by 
submission of the offer that the representations and certifications currently posted electronically that 
apply to this solicitation as indicated in paragraph (c) of this provision have been entered or updated 
within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the 
business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this 
offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified 
below [offeror to insert changes, identifying change by clause number, title, date]. These amended 
representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and 
complete as of the date of this offer. 
  
 ------------------------------------------------------------------------ 
 FAR Clause # Title Date Change 
 ------------------------------------------------------------------------ 
 ------ ---------- ------ ------ 
 ------------------------------------------------------------------------ 
  
     Any changes provided by the offeror are applicable to this solicitation only, and do not result in an 
update to the representations and certifications posted on ORCA. 
  
                            (End of Provision) 
  
 2.2  52.252-1  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE  

(FEB 1998) 
  
   This solicitation incorporates one or more solicitation provisions by reference, with the same force 
and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text 
available. The offeror is cautioned that the listed provisions may include blocks that must be completed 
by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those 
provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate 
information with its quotation or offer. Also, the full text of a solicitation provision may be accessed 
electronically at this/these address(es): 
  
   http://www.acquisition.gov/far/index.html 
   http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm 
  
  
                            (End of Provision) 
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 GENERAL PROVISIONS 
 52.211-7 ALTERNATIVES TO GOVERNMENT-UNIQUE NOV 1999 
   STANDARDS 
 52.232-13 NOTICE OF PROGRESS PAYMENTS APR 1984 
 52.232-38 SUBMISSION OF ELECTRONIC FUNDS TRANSFER MAY 1999 
   INFORMATION WITH OFFER 
 52.237-1 SITE VISIT APR 1984 
  
 2.3  852.211-72  TECHNICAL INDUSTRY STANDARDS (JAN 2008) 
  
   The supplies or equipment required by this invitation for bid or request for proposal must conform to 
the standards of the Department of Veterans Affairs and Master Construction Specifications as to all 
applicable codes including NFPA/ JCHAO/UBC and EPA. The successful bidder or offeror will be 
required to submit proof that the item(s) he/she furnishes conforms to this requirement. This proof may be 
in the form of a label or seal affixed to the equipment or supplies, warranting that they have been tested in 
accordance with and conform to the specified standards. Proof may also be furnished in the form of a 
certificate from one of the above listed organizations certifying that the item(s) furnished have been tested 
in accordance with and conform to the specified standards. 
  
                            (End of Provision) 
  
 2.4  VAAR 852.215-70  SERVICE-DISABLED VETERAN-OWNED AND 

VETERAN-OWNED SMALL BUSINESS EVALUATION FACTORS (DEC 2009) 
  
   (a) In an effort to achieve socioeconomic small business goals, depending on the evaluation factors 
included in the solicitation, VA shall evaluate offerors based on their service-disabled veteran-owned or 
veteran-owned small business status and their proposed use of eligible service-disabled veteran-owned 
small businesses and veteran-owned small businesses as subcontractors. 
  
   (b) Eligible service-disabled veteran-owned offerors will receive full credit, and offerors qualifying as 
veteran-owned small businesses will receive partial credit for the Service-Disabled Veteran-Owned and 
Veteran-owned Small Business Status evaluation factor. To receive credit, an offeror must be registered 
and verified in Vendor Information Pages (VIP) database. (http://www.VetBiz.gov). 
  
   (c) Non-veteran offerors proposing to use service-disabled veteran-owned small businesses or 
veteran-owned small businesses as subcontractors will receive some consideration under this evaluation 
factor. Offerors must state in their proposals the names of the SDVOSBs and VOSBs with whom they 
intend to subcontract and provide a brief description of the proposed subcontracts and the approximate 
dollar values of the proposed subcontracts. In addition, the proposed subcontractors must be registered 
and verified in the VetBiz.gov VIP database (http://www.vetbiz.gov). 
  
         (End of Clause) 
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 GENERAL CONDITIONS 
  
 3.1  52.252-2  CLAUSES INCORPORATED BY REFERENCE  (FEB 1998) 
  
   This contract incorporates one or more clauses by reference, with the same force and effect as if they 
were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the 
full text of a clause may be accessed electronically at this/these address(es): 
  
   http://www.acquisition.gov/far/index.html 
   http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm 
  
  
                        (End of Clause) 
                             
 52.204-7 CENTRAL CONTRACTOR REGISTRATION FEB 2012 
 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST DEC 2010 
   WHEN SUBCONTRACTING WITH CONTRACTORS 
   DEBARRED, SUSPENDED, OR PROPOSED FOR 
   DEBARMENT 
 52.222-3 CONVICT LABOR JUN 2003 
 52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999 
 52.222-26 EQUAL OPPORTUNITY MAR 2007 
 52.222-35 EQUAL OPPORTUNITY FOR VETERANS SEP 2010 
 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH OCT 2010 
   DISABILITIES 
 52.222-37 EMPLOYMENT REPORTS ON VETERANS SEP 2010 
 52.222-50 COMBATING TRAFFICKING IN PERSONS FEB 2009 
 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW MAY 2011 
   INFORMATION 
 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN JUN 2008 
   PURCHASES 
 52.232-10 PAYMENTS UNDER FIXED-PRICE APR 2010 
   ARCHITECT-ENGINEER CONTRACTS 
 52.232-23 ASSIGNMENT OF CLAIMS JAN 1986 
 52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER-- MAY 1999 
   OTHER THAN CENTRAL CONTRACTOR 
   REGISTRATION 
 52.233-1 DISPUTES JUL 2002 
   ALTERNATE I (DEC 1991) 
 52.233-3 PROTEST AFTER AWARD AUG 1996 
 52.233-4 APPLICABLE LAW FOR BREACH OF OCT 2004 
   CONTRACT CLAIM 
 52.236-23 RESPONSIBILITY OF THE ARCHITECT-ENGINEER APR 1984 
   CONTRACTOR 
 52.236-24 WORK OVERSIGHT IN ARCHITECT-ENGINEER APR 1984 
   CONTRACTS 
 52.236-25 REQUIREMENTS FOR REGISTRATION OF JUN 2003 
   DESIGNERS 
 52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, APR 1984 
   EQUIPMENT, AND VEGETATION 
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 52.242-2 PRODUCTION PROGRESS REPORTS APR 1991 
 52.242-14 SUSPENSION OF WORK APR 1984 
 52.243-1 CHANGES--FIXED PRICE AUG 1987 
   ALTERNATE III (APR 1984) 
 52.244-4 SUBCONTRACTORS AND OUTSIDE ASSOCIATES AUG 1998 
   AND CONSULTANTS (ARCHITECT-ENGINEER 
   SERVICES) 
 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS DEC 2010 
 52.249-7 TERMINATION (FIXED-PRICE APR 1984 
   ARCHITECT-ENGINEER) 
 52.253-1 COMPUTER GENERATED FORMS JAN 1991 
 852.203-70 COMMERCIAL ADVERTISING JAN 2008 
  
  
 3.2  52.236-22  DESIGN WITHIN FUNDING LIMITATIONS  (APR 1984) 
  
   (a) The Contractor shall accomplish the design services required under this contract so as to permit the 
award of a contract, using standard Federal Acquisition Regulation procedures for the construction of the 
facilities designed at a price that does not exceed the estimated construction contract price as set forth in 
paragraph (c) below.  When bids or proposals for the construction contract are received that exceed the 
estimated price, the Contractor shall perform such redesign and other services as are necessary to permit 
contract award within the funding limitation. These additional services shall be performed at no increase 
in the price of this contract.  However, the Contractor shall not be required to perform such additional 
services at no cost to the Government if the unfavorable bids or proposals are the result of conditions 
beyond its reasonable control. 
  
   (b) The Contractor will promptly advise the Contracting Officer if it finds that the project being 
designed will exceed or is likely to exceed the funding limitations and it is unable to design a usable 
facility within these limitations.  Upon receipt of such information, the Contracting Officer will review 
the Contractor's revised estimate of construction cost.  The Government may, if it determines that the 
estimated construction contract price set forth in this contract is so low that award of a construction 
contract not in excess of such estimate is improbable, authorize a change in scope or materials as required 
to reduce the estimated construction cost to an amount within the estimated construction contract price set 
forth in paragraph (c) below, or the Government may adjust such estimated construction contract price.  
When bids or proposals are not solicited or are unreasonably delayed, the Government shall prepare an 
estimate of constructing the design submitted and such estimate shall be used in lieu of bids or proposals 
to determine compliance with the funding limitation. 
  
   (c) The estimated construction contract price for the project described in this contract is $680,000. 
  
                            (End of Clause) 
  
 3.3  52.219-28  POST-AWARD SMALL BUSINESS PROGRAM 

REREPRESENTATION (APR 2009) 
  
   (a) Definitions. As used in this clause- 
  
   Long-term contract means a contract of more than five years in duration, including options. However, 
the term does not include contracts that exceed five years in duration because the period of performance 
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has been extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option 
to Extend Services, or other appropriate authority. 
  
   Small business concern means a concern, including its affiliates, that is independently owned and 
operated, not dominant in the field of operation in which it is bidding on Government contracts, and 
qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) 
of this clause. Such a concern is "not dominant in its field of operation" when it does not exercise a 
controlling or major influence on a national basis in a kind of business activity in which a number of 
business concerns are primarily engaged. In determining whether dominance exists, consideration shall be 
given to all appropriate factors, including volume of business, number of employees, financial resources, 
competitive status or position, ownership or control of materials, processes, patents, license agreements, 
facilities, sales territory, and nature of business activity. 
  
   (b) If the Contractor represented that it was a small business concern prior to award of this contract, 
the Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, 
paragraph (g) of this clause, upon the occurrence of any of the following: 
  
     (1) Within 30 days after execution of a novation agreement or within 30 days after modification of 
the contract to include this clause, if the novation agreement was executed prior to inclusion of this clause 
in the contract. 
  
     (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days 
after modification of the contract to include this clause, if the merger or acquisition occurred prior to 
inclusion of this clause in the contract. 
  
     (3) For long-term contracts- 
  
       (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 
  
       (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option 
thereafter. 
  
   (c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the 
time of this rerepresentation that corresponds to the North American Industry Classification System 
(NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS 
code can be found at http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 
  
   (d) The small business size standard for a Contractor providing a product which it does not 
manufacture itself, for a contract other than a construction or service contract, is 500 employees. 
  
   (e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation 
required by paragraph (b) of this clause by validating or updating all its representations in the Online 
Representations and Certifications Application and its data in the Central Contractor Registration, as 
necessary, to ensure that they reflect the Contractor's current status. The Contractor shall notify the 
contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data 
have been validated or updated, and provide the date of the validation or update. 
  
   (f) If the Contractor represented that it was other than a small business concern prior to award of this 
contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of 
this clause. 
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   (g) If the Contractor does not have representations and certifications in ORCA, or does not have a 
representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to 
complete the following rerepresentation and submit it to the contracting office, along with the contract 
number and the date on which the rerepresentation was completed: 
  
   The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code 541310 
assigned to contract number VA259-12-E-0259. 
  
 [Contractor to sign and date and insert authorized signer's name and title]. 
  
                            (End of Clause) 
  
 3.4  52.232-26  PROMPT PAYMENT FOR FIXED-PRICE ARCHITECT -ENGINEER 

CONTRACTS (OCT 2008) 
  
   Notwithstanding any other payment terms in this contract, the Government will make invoice 
payments under the terms and conditions specified in this clause. The Government considers payment as 
being made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent 
terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal Acquisition Regulation. All days 
referred to in this clause are calendar days, unless otherwise specified. (However, see paragraph (a)(3) of 
this clause concerning payments due on Saturdays, Sundays, and legal holidays.) 
  
   (a) Invoice payments-- 
  
     (1) Due date. The due date for making invoice payments is-- 
  
       (i) For work or services completed by the Contractor, the later of the following two events: 
  
         (A) The 30th day after the designated billing office receives a proper invoice from the 
Contractor (except as provided in paragraph (a)(1)(iii) of this clause). 
  
         (B) The 30th day after Government acceptance of the work or services completed by the 
Contractor. For a final invoice, when the payment amount is subject to contract settlement actions (e.g., 
release of claims), acceptance is deemed to occur on the effective date of the settlement. 
  
       (ii) The due date for progress payments is the 30th day after Government approval of Contractor 
estimates of work or services accomplished. 
  
       (iii) If the designated billing office fails to annotate the invoice or payment request with the 
actual date of receipt at the time of receipt, the payment due date is the 30th day after the date of the 
Contractor's invoice or payment request, provided the designated billing office receives a proper invoice 
or payment request and there is no disagreement over quantity, quality, or Contractor compliance with 
contract requirements. 
  
     (2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing 
office specified in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) 
through (a)(2)(x) of this clause. If the invoice does not comply with these requirements, the designated 
billing office will return it within 7 days after receipt, with the reasons why it is not a proper invoice. 
When computing any interest penalty owed the Contractor, the Government will take into account if the 
Government notifies the Contractor of an improper invoice in an untimely manner. 
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       (i) Name and address of the Contractor. 
  
       (ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to 
the date of mailing or transmission.) 
  
       (iii) Contract number or other authorization for work or services performed (including order 
number and contract line item number). 
  
       (iv) Description of work or services performed. 
  
       (v) Delivery and payment terms (e.g., discount for prompt payment terms). 
  
       (vi) Name and address of Contractor official to whom payment is to be sent (must be the same as 
that in the contract or in a proper notice of assignment). 
  
       (vii) Name (where practicable), title, phone number, and mailing address of person to notify in 
the event of a defective invoice. 
  
       (viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice 
only if required elsewhere in this contract. 
  
       (ix) Electronic funds transfer (EFT) banking information. 
  
         (A) The Contractor shall include EFT banking information on the invoice only if required 
elsewhere in this contract. 
  
         (B) If EFT banking information is not required to be on the invoice, in order for the invoice to 
be a proper invoice, the Contractor shall have submitted correct EFT banking information in accordance 
with the applicable solicitation provision (e.g., 52.232- 38, Submission of Electronic Funds Transfer 
Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central 
Contractor Registration, or 52.232-34,Payment by Electronic Funds Transfer--Other Than Central 
Contractor Registration), or applicable agency procedures. 
  
         (C) EFT banking information is not required if the Government waived the requirement to pay 
by EFT. 
  
       (x) Any other information or documentation required by the contract. 
  
     (3) Interest penalty. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if payment is not made by the due date and the conditions listed in 
paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date 
falls on a Saturday, Sunday, or legal holiday, the designated payment office may make payment on the 
following working day without incurring a late payment interest penalty. 
  
       (i) The designated billing office received a proper invoice. 
  
       (ii) The Government processed a receiving report or other Government documentation 
authorizing payment and there was no disagreement over quantity, quality, Contractor compliance with 
any contract term or condition, or requested progress payment amount. 
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       (iii) In the case of a final invoice for any balance of funds due the Contractor for work or services 
performed, the amount was not subject to further contract settlement actions between the Government and 
the Contractor. 
  
     (4) Computing penalty amount. The Government will compute the interest penalty in accordance 
with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315. 
  
       (i) For the sole purpose of computing an interest penalty that might be due the Contractor, 
Government acceptance or approval is deemed to occur constructively as shown in paragraphs 
(a)(4)(i)(A) and (B) of this clause. If actual acceptance or approval occurs within the constructive 
acceptance or approval period, the Government will base the determination of an interest penalty on the 
actual date of acceptance or approval. Constructive acceptance or constructive approval requirements do 
not apply if there is a disagreement over quantity, quality, Contractor compliance with a contract 
provision, or requested progress payment amounts. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration 
functions, or make payment prior to fulfilling their responsibilities. 
  
         (A) For work or services completed by the Contractor, Government acceptance is deemed to 
occur constructively on the 7th day after the Contractor completes the work or services in accordance 
with the terms and conditions of the contract. 
  
         (B) For progress payments, Government approval is deemed to occur on the 7th day after the 
designated billing office receives the Contractor estimates. 
  
       (ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay 
interest penalties if payment delays are due to disagreement between the Government and the Contractor 
over the payment amount or other issues involving contract compliance, or on amounts temporarily 
withheld or retained in accordance with the terms of the contract. The Government and the Contractor 
shall resolve claims involving disputes, and any interest that may be payable in accordance with the 
clause at FAR 52.233-1, Disputes. 
  
     (5) Discounts for prompt payment. The designated payment office will pay an interest penalty 
automatically, without request from the Contractor, if the Government takes a discount for prompt 
payment improperly. The Government will calculate the interest penalty in accordance with 5 CFR part 
1315. 
  
     (6) Additional interest penalty. 
  
       (i) The designated payment office will pay a penalty amount, calculated in accordance with the 
prompt payment regulations at 5 CFR part 1315, in addition to the interest penalty amount only if-- 
  
         (A) The Government owes an interest penalty of $1 or more; 
  
         (B) The designated payment office does not pay the interest penalty within 10 days after the 
date the invoice amount is paid; and 
  
         (C) The contractor makes a written demand to the designated payment office for additional 
penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days 
after the date the invoice amount is paid. 
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       (ii)(A) The Contractor shall support written demands for additional penalty payments with the 
following data. The Government will not request any additional data. The Contractor shall-- 
  
           (1) Specifically assert that late payment interest is due under a specific invoice, and request 
payment of all overdue late payment interest penalty and such additional penalty as may be required; 
  
           (2) Attach a copy of the invoice on which the unpaid late payment interest is due; and 
  
           (3) State that payment of the principal has been received, including the date of receipt. 
  
         (B) If there is no postmark or the postmark is illegible-- 
  
           (1) The designated payment office that receives the demand will annotate it with the date of 
receipt, provided the demand is received on or before the 40th day after payment was made; or 
  
           (2) If the designated payment office fails to make the required annotation, the Government 
will determine the demand's validity based on the date the Contractor has placed on the demand, provided 
such date is no later than the 40th day after payment was made. 
  
       (iii) The additional penalty does not apply to payments regulated by other Government 
regulations (e.g., payments under utility contracts subject to tariffs and regulation). 
  
   (b) Contract financing payments. If this contract provides for contract financing, the Government will 
make contract financing payments in accordance with the applicable contract financing clause. 
  
   (c) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice 
payment or that the Government has otherwise overpaid on a contract financing or invoice payment, the 
Contractor shall-- 
  
     (1) Remit the overpayment amount to the payment office cited in the contract along with a 
description of the overpayment including the-- 
  
       (i) Circumstances of the overpayment (e.g., duplicate payment, erroneous payment, liquidation 
errors, date(s) of overpayment); 
  
       (ii) Affected contract number and delivery order number if applicable; 
  
       (iii) Affected contract line item or subline item, if applicable; and 
  
       (iv) Contractor point of contact. 
  
     (2) Provide a copy of the remittance and supporting documentation to the Contracting Officer. 
  
  
                          (End of Clause) 
  
 3.5  VAAR 852.270-1  REPRESENTATIVES OF CONTRACTING OFFICERS (JAN 

2008) 
  
   The contracting officer reserves the right to designate representatives to act for him/her in furnishing 
technical guidance and advice or generally monitor the work to be performed under this contract. Such 
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designation will be in writing and will define the scope and limitation of the designee's authority. A copy 
of the designation shall be furnished to the contractor. 
  
                              (End of Provision) 
  
 3.6  VAAR 852.273-75 SECURITY REQUIREMENTS FOR UNCLASSIFIED 

INFORMATION TECHNOLOGY RESOURCES (Interim - October 2008) 
  
   (a) The contractor and their personnel shall be subject to the same Federal laws, regulations, standards 
and VA policies as VA personnel, regarding information and information system security.  These 
include, but are not limited to Federal Information Security Management Act (FISMA), Appendix III of 
OMB Circular A-130, and guidance and standards, available from the Department of Commerce's 
National Institute of Standards and Technology (NIST).  This also includes the use of common security 
configurations available from NIST's Web site at: 
  
   http://checklists.nist.gov 
  
   (b) To ensure that appropriate security controls are in place, Contractors must follow the procedures 
set forth in "VA Information and Information System Security/Privacy Requirements for IT Contracts" 
located at the following Web site: 
  
   
http://www.iprm.oit.va.gov/docs/Security_and_Privacy_Requirements_for_IT_Contracts_Attachment.pdf 
  
                            (End of Clause) 
  
 3.7  VAAR 852.215-71  EVALUATION FACTOR COMMITMENTS (DEC 2009) 
  
   The offeror agrees, if awarded a contract, to use the service-disabled veteran-owned small businesses 
or veteran-owned small businesses proposed as subcontractors in accordance with 852.215-70, 
Service-Disabled Veteran-Owned and Veteran-Owned Small Business Evaluation Factors, or to substitute 
one or more service-disabled veteran-owned small businesses or veteran-owned small businesses for 
subcontract work of the same or similar value. 
  
             (End of Clause) 
  
 3.8  VAAR 852.273-76 ELECTRONIC INVOICE SUBMISSION (Interim - October 

2008) 
  
   (a) To improve the timeliness of payments and lower overall administrative costs, VA strongly 
encourages contractors to submit invoices using its electronic invoicing system.  At present, electronic 
submission is voluntary and any nominal registration fees will be the responsibility of the contractor. VA 
intends to mandate electronic invoice submission, subject to completion of the federal rulemaking 
process.  At present, VA is using a 3rd party agent to contact contractors regarding this service.  During 
the voluntary period, contractors interested in registering for the electronic system should contact the 
VA's Financial Services Center at http://www.fsc.va.gov/einvoice.asp. 
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SPECIAL PROVISIONS 
 
 

ARTICLE A 
SCHEMATICS 

 
SPA    l    DESCRIPTION OF TASK 
 

(a)  General Scope.  The A/E shall review the program materials furnished by     
the VA and all prior submissions to ascertain the requirements of this phase of the 
work and shall prepare Schematic Documents illustrating the scale and relationship of 
project components for review and approval of the VA as further described in the 
applicable booklets listed in Supplement B which detail the minimum requirements 
for various A/E submissions.  The A/E shall be responsible for the professional 
quality and technical accuracy of all of the documents it prepares. Services under this 
phase shall include but not be limited to the following:  

 
(1)   Contract Administration 
 

(2)   All requirements as defined in the A/E Submission Instructions for 
Major New Facilities, Additions, & Renovations for Schematics, Design 
Development and Construction Documents  
[Program Guide, PG-18-15, Volume B - dated March 1997].  

 
 (b)  Quality Assurance/Quality Control (QA/QC).  In an effort to reduce 

construction change orders due to design errors and omissions, VA Office of 
Construction Management has initiated a Quality Assurance/Quality Control 
program.  The A/E shall develop, execute and demonstrate that the project plans and 
specifications have gone through a rigorous review and coordination effort. The 
requirements are as follows: 
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(1)  Fee Proposal:  The A/E shall provide an outline of the actions that the firm 
will take during the design process along with its associated fee. 

 
 (2)  2 Weeks after the NTP:  The A/E shall submit a detailed QA/QC Plan 

describing each step that will be taken during the development of the various 
phases of design.  Each step should have an appropriate space where a senior 
member of the firm can initial and date when the action has been completed. 

 
 (3)  100% Submittal:  The A/E shall submit the completed QA/QC Plan along 

with the latest marked-up documents (plans, specifications, etc.) necessary to 
ensure that a thorough review and coordination have been completed. 

 
 SPA    2    ADDITIONAL REQUIREMENTS 

 
(a)  VA Supplied Data.  All VA Supplied data shall be coordinated and any 
variations in design shall be justified in a written report. 

 
(b)  Resubmission of the Work.  In each submission the A/E shall resubmit the 
materials specified in the prior submissions, revised according to the comments 
made by the VA resulting from the prior review(s). 

 
(c)  VA Standards.  The A/E shall use the VA Construction Standards in 
preparing Schematics for the project.  However, should the A/E determine that a 
deviation from such standards and specifications is necessary or beneficial to the 
Government, he shall promptly submit a request in writing to the Contracting 
Officer for permission to make the deviation.  The request shall include an 
explanation of the specific reasons for the desired change and benefits expected. 

 
(d)  Accuracy of Planning Information.  The A/E shall visit the project site to 
investigate the information shown on the Government-Furnished drawings, record 
(as-built) drawings and other planning documents which are part of this contract.  
This information is the best available but the Government does not guarantee its 
accuracy or completeness.  The A/E investigation of field conditions shall be 
performed in a competent professional manner in accordance with the 
Architectural Design Manual PG 18-10. 
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(e)  Discrepancies in Planning Information.  The A/E shall promptly 
report to the Contracting Officer in writing any discrepancies between this 
contract and the planning information provided by the Government.  The 
A/E shall make no adjustments for this work due to the discrepancy before 
the Contracting Officer has reviewed the matter and forwarded his 
determination to the A/E.  The A/E's failure to report any such 
discovered discrepancy or to wait for Contracting Officer's determination 
shall be at his risk and expense. 

 
(f)  Reviews.  The number of VA reviews of the work shall be as 
indicated in the Submission and Completion Schedule under Article 
entitled "Submission and Completion Schedule".  VA review of the A/E's 
work product shall not be construed by either party to relieve the A/E from 
its professional responsibility to execute drawings, specifications and 
other work submissions with due care and in accordance with acceptable 
professional standards. 
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SPECIAL PROVISIONS 
 

ARTICLE B 
COMPENSATION AND PAYMENTS 

 
SPB   1    FIXED FEE FOR A/E SERVICES 
 

(a)  The A/E shall provide all professional services necessary for the 
accomplishment of the project as further described in material listed in 
Supplement B.  

 
(b)  The A/E shall review the program and all material furnished by the VA as 
a part of this contract to ascertain the full requirements of the project and shall 
provide all professional services to accomplish these requirements.  The A/E 
shall be responsible for the professional quality and technical accuracy of the 
professional services being provided under this contract.  

 
(c)  Periodic payments shall be made as described in the Schedule of 
Payments for A/E services. 

 
(d)  The Government shall pay the A/E a fixed fee for each section of each 
phase of the work, as indicated in the Schedule of Payments below, which shall 
be full compensation for all services and materials expended for that aspect of 
work in the execution of the contract.  Each section of the work shall be 
considered a distinct, separate and several part of the contract.  The VA shall, 
at its option have the right to separately authorize any and all sections of the 
work upon written notice to the A/E.   The total fixed fee for all work under 
this contract is $_________________.                  

 
 SCHEDULE OF PAYMENTS 
 
A/E SERVICES 
 
Schematics  ...................................... $____________ 
 
TOTAL AMOUNT FOR ALL WORK UNDER THIS CONTRACT $_________ 
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SPB   2 ADJUSTMENT IN THE CONTRACT AMOUNT DUE TO CHANGES 
 

Adjustments of contract fee shall be determined by negotiations before performing  
the work. The A/E shall submit in advance of performing additional work a detailed 
breakdown of his/her proposal for the changed work in the form established by A/E's 
Estimate of Adjustment in Contract Amount, Explanatory Notes (Attachment I).   The 
contractor shall not be entitled to any additional fee for services rendered without the prior 
written authorization of the Contracting Officer. See FAR 52.243-1 CHANGES – 
FIXED-PRICE, ALTERNATE III (APR 1984). 

  
SPB  3 CHANGES – FIXED-PRICE  (AUG 1987)    (FAR 52.243-1 including  
 Alternate III   (APR 1984)) 
 
 (a)  The Contracting Officer may at any time, by written order, and without  notice to 

the sureties, if any, make changes within the general scope of this contract  in the 
services  to be performed. 

 
(b)  If any such change causes an increase or decrease in the cost of, or the time required 
for, performance of any part of the work under this contract, whether or not changed by 
the order, the Contracting Officer shall make an equitable adjustment in the contract 
price, the delivery schedule, or both, and shall modify the contract. 

  
(c)  The Contractor must assert its right to an adjustment under this clause within 30 
days from the date of receipt of the written order.   However, if  the Contracting 
Officer decides that the facts justify it, the Contracting Officer may receive and act upon 
a proposal submitted before final payment of the contract.  

 
 (d)   If the Contractor’s proposal includes the cost of property made obsolete or 
 excess by the change, the Contracting Officer shall have the right to prescribe  the 
manner of the disposition of the property.   
 
 (e)  Failure to agree to any adjustment shall be a dispute under the Disputes clause.   

However, nothing in this clause shall excuse the Contractor from proceeding with the 
contract as changed. 

 
(f)  No services for which an additional cost or fee will be charged by the 
Contractor shall be furnished without the prior written authorization of the Contracting 
Officer. 
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SPB   4    SCHEDULE OF PAYMENTS FOR A/E SERVICES 
 

(a)   Schematics.  The Government will compensate the A/E for each phase 
of the work and in the amount stated as outlined in this Article SPB-1, above 
on a monthly payment basis except as otherwise stated below.  The amount 
due will be determined by the A/E submittals of an estimate of the amount and 
value of the work and services performed.  Payment shall be for the full 
amount due less any previous payment and will be based upon the Contracting 
Officer's review and approval of the A/E's invoice.  Invoices shall be 
prepared and submitted in accordance with CP-3. 

 
(b)   Reduction of Payments.  Should the A/E fail to meet the contractual 
design schedule or should he submit incomplete or unsatisfactory review 
material the Contracting Officer shall omit or reduce the payments until the 
deficiency has been remedied.  The withholding of any amount and 
subsequent payment thereof to the A/E shall not constitute a waiver of any 
rights accruing to the A/E or the Government under this contract or at law. 

 
(c)   Final Payment.  Upon completion and acceptance of the work under 
this contract, delivery of all required documents and delivery of an executed 
Release of Claims (Attachment II), the A/E will be paid the unpaid balance. 

 
(d)   Release of Claims (Attachment II).  Prior to the Final Payment under 
this contract or prior to settlement upon termination of the contract, and as a 
condition precedent thereto, the A/E shall execute and deliver to the 
Contracting Officer, a release of all claims against the Government arising 
under or by virtue of this contract, other than such claims, if any, as may be 
specifically excepted by the A/E from the operation of the release in stated 
amounts to be set forth therein. 
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SPECIAL PROVISIONS 

 
ARTICLE C 

SUBMISSION AND COMPLETION SCHEDULE 
 
SPC    1   REVIEW AND COMPLETION SCHEDULE 
 

(a)   During the process of the work the Contracting Officer will conduct 
periodic reviews with the A/E.  The A/E shall perform the work required 
within the limits of the following schedule.  Professional Architects, 
Engineers and related design disciplines familiar with the work shall be 
provided, as directed by the Contracting Officer, to attend the VA reviews in 
the Washington, DC office of the Contracting Officer. 

 
 

 SUBMISSION AND COMPLETION SCHEDULE 
 
 
             ITEM                                       

 DATE 
 
Deliver Schematic Review Material to  
VAMC and Contracting Officer not later than ………………………...  ? 
 
Review Schematic Review Material  
with VAMC on .....................……………………………..........….  ? 
 
Review Schematic Review Material with  
Contracting Officer on ..................……………………………….…..  ? 
 
 
Payment to be made in full upon completion and acceptance of work required under 
this contract. 
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 (b)   The Contracting Officer may schedule additional VA Review(s) 
should he determine that such review(s) is required for satisfactory completion 
of the contracts.  The A/E will be reimbursed for the additional trip(s) in 
accordance with Article "Reimbursements" unless the additional VA 
Review(s) was requested by him or caused by actions for  which he is 
responsible. 

 
SPC   2    SUBMISSIONS FOR DESIGN REVIEW MATERIALS 
 

(a)   For each Design Review the A/E shall submit to the Contracting 
Officer the material described in the applicable booklets listed in A/E 
Submission Instructions Program Guide PG-18-15 the minimum requirements 
for various A/E submissions.  All prints shall be titled, arranged in numerical 
order and bound in sets.  Metal prong fasteners shall not be used to bind 
drawings.  The Final Design Review Material for each stage (Schematic) will 
be provided on CD-Rom. 

 
(b)   Intermediate review calculations shall be complied by the A/E for each 
required submittal.  All design calculations shall be indexed and bound 
separately. 

 
SPC   3    MEMORANDUMS OF AGREEMENT  
 
 At the end of each VA review or workshop that is conducted under this 

contract, representatives of VA and the A/E shall review the scope of work 
that (l) has been performed, (2) is in progress, and (3) is planned in the future.  
These representatives shall complete a Memorandum of Agreement after each 
scope review.  For a sample of the required format of the agreement, together 
with implementation instructions, see CP 6 of this contract.  

 
SPC   4    RETENTION OF REVIEW DOCUMENTS 
 
 The A/E shall keep one copy of review documents containing VA remarks 

until final acceptance of the construction contract unless, prior to that time the 
VA directs the A/E to forward certain documents to the Government.  The 
cost of forwarding documents to the Government shall be on a reimbursable 
basis.  If the VA does not request review documents before final acceptance 
of the construction contract, the A/E may then dispose of such documents. 

 
 
 
 
SPC   5    MONTHLY DESIGN PROGRESS REPORT 
 
 By the fifteenth day of the reporting month the A/E shall submit to the 

Contracting Officer a progress report   (See CP 2). 
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SPECIAL PROVISIONS 
 

ARTICLE D 
REIMBURSEMENTS 

 
 
SPD   1    TRAVEL EXPENSES 
 
 (a)  Basis for Reimbursement:  If the A/E is required to perform travel 

(other than such travel made at the A/E's own decision or caused by actions 
for which the A/E is responsible) in excess of travel required under this 
contract, as approved by the Contracting Officer, he will be reimbursed for 
transportation and other travel costs.  Costs other than transportation (such as 
lodging, subsistence and related items) will be reimbursable on a per diem 
basis in lieu of the actual costs incurred. 

 
 (b)  The amount of per diem allowable shall be determined by the 

Contracting Officer on the basis of the comparable costs which would be 
allowed to an employee of the Federal Government performing similar travel 
in accordance with the Joint Travel Regulations in effect at the time of travel. 

 
 (c)  Travel by Privately Owned Vehicle.  Travel by automobile or other 

privately owned vehicle, when authorized by the Contracting Officer, will be 
reimbursable at the rate provided for in the Joint Travel Regulations in effect 
at the time of travel. 

 
 (d)  Air Travel.  Reimbursement for air travel will be allowable for first 

class accommodations only when less than first class accommodations are not 
reasonably available to meet the necessary contract requirements such as 
when less than first class would: 

 
(1)   require circuitous routing; 

 
(2)   require travel during unreasonable hours; 

 
(3)   greatly increase the duration of the flight; 
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(4)   result in additional costs which would offset the transportation 
savings; or 
 
(5)  offer accommodations which are not reasonably adequate for the 
physical or medical needs of the traveler. 

 
Full and complete justification is mandatory if reimbursement is requested on 
the basis of first class air travel. 

 
(e)   The A/E shall be reimbursed for the travel upon presentation of an 
invoice supported by receipts and other evidence of costs as appropriate. 

 
SPD    2   SITE SURVEYS, SUBSURFACE AND OTHER INVESTIGATIONS 
 

The A/E shall arrange for and oversee the performance of topographic 
surveys, test borings, test pits, soil tests, subsurface exploration and other such 
investigations as he determines are required for the proper design of the 
project.  Before such surveys and investigations are undertaken, the A/E 
shall secure the written approval of the Contracting Officer.  After receiving 
the Contracting Officer's approval the A/E shall follow either CP 1 or CP 5.  
Expenditures for this work shall not exceed the authorized amount without 
prior written approval of the Contracting Officer.  As soon as available, the 
A/E shall submit to the Contracting Officer the original drawings of 
topographic surveys and/or results of subsurface or other investigations.  The 
Government shall reimburse the A/E for cost of such surveys and/or 
investigations 

 
(1)   upon presentation by the A/E of an invoice therefore accompanied by 
executed receipts, and, 

 
(2)   after receipt and acceptance by the Contracting Officer of the 
pertinent data, drawings and recommendations. 

 
No mark-up or profit shall be allowed in computing this cost. 
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SPECIAL PROVISIONS 
 

ARTICLE E 
GENERAL ITEMS 

 
 
SPE   1     EVALUATION OF A/E CONTRACT PERFORMANCE 
 

The VA shall evaluate the overall performance of the A/E by professional 
discipline after completion of design and after construction.  All evaluations 
shall include an narrative pointing out strengths and weaknesses as well as a 
numerical rating.  The A/E shall be informed, in writing, by the Contracting 
Officer, of his overall performance denoting his strengths and weaknesses. 

 
    SPE   2    DEFINITIONS 

 
(a)  Contracting Officer:  The services to be performed by the A/E under this 
contract are subject to the general supervision, direction, control and approval of 
the Contracting Officer.  The Contracting Officer is also responsible for 
administering the construction contract for this project. 

 
(b)  Project Manager:  The Contracting Officer's central office representative 
responsible for administering the VEC, A/E, C/C and construction contracts 
under the immediate direction of the Contracting Officer. 

 
(c)  Resident Engineer:  The Contracting Officer's authorized representative at 
the construction site.  When more than one Resident Engineer is assigned to a 
construction project one is designated as being in-charge and is called the "Senior 
Resident Engineer".  The Resident Engineer is responsible for protecting the 
Government's interest in the execution of the construction contract work.  His 
duties include surveillance of all construction work to  
assure compliance with the contract documents, interpretation of the contract 
documents, approval of changed work, approval of all submittals, samples, shop 
drawings, etc.  The Resident Engineer may issue change orders to the 
Contractor within the limitations set forth in his delegation of authority from the 
Contracting Officer. 
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(d)  Construction Contractor:  This term, as used herein, refers to the 
Contract(s) to perform the construction of the project. 

 
(e)  Contractor:  This term, as used herein, refers to the contractor under this 
contract or the A/E. 

 
(f)  A/E:  This term, as used herein, refers to the Architect-Engineer firm(s) 
that has contracted with the Government to perform the architect-engineer 
services described herein for compensation as set forth in the article entitled 
"Compensation and Payments", Clause SPB 1. 

 
(g)  Station Director:  The Chief Executive Office of the VA station or facility 
at which the project is to be constructed. 

 
(h)  Construction Consultant (C/C):  This term, as used herein, refers to the 
Construction Consultant firm(s) that has contracted with the Government to 
perform construction consulting services during the design and construction 
phase of this project under separate contract.  The C/C and the A/E shall work 
in close cooperation with each other for the benefit of the Government. 

 
(i)  Value Engineering Consultant (VEC):  This term, as used herein, refers to 
the Value Engineering firms(s) that has contracted with the Government to 
perform the Value Engineering Services. 

 
(j)  Special Consultants:  This term, as used herein refers to any Special 
Consultant that has contracted with the A/E to perform work related to this 
project. 

 
SPE   3    REFERENCE TO GENDER 
 

Whenever the masculine gender is used in the contract, it shall be considered to 
include both masculine and feminine gender.   
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SPE   4    COORDINATION WITH STATION 
 

Before starting any work on the VA station, the A/E shall consult with the 
Station Director and secure his permission to start the work.  The A/E shall 
perform the work within the parameters established by the Station Director.  He 
shall not interfere with the normal functioning of the station. 

 
SPE   5    RELEASE OF INFORMATION 
 

The A/E shall not divulge or release any information, oral or written, (including 
electronic), developed or obtained in connection with performance of this 
contract or any  possible construction based on the results thereof (including, 
but not limited to, reports, plans, specifications, location, time, estimated cost of 
construction or estimated VE savings) or except to authorized Government 
personnel or upon prior written approval of the Contracting Officer. 
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SPE   6    KEY PERSONNEL 
 

The A/E shall employ the following professional personnel to perform the 
services required under this contract.  Such listing below shall also provide the 
individual's specific job title.  No substitution will be made without the 
advanced written approval of the Contracting Officer after he has reviewed the 
proposed replacement's experience and qualifications record submitted by the 
A/E with explanation of the necessity for the change. 

 
_______________________________________________________________________________  

 
Principal-in-Charge      Civil 
 
 
 
 
Project Manager      Electrical 
 
 
 
 
Architectural        Specifications 
 
 
 
 
 
Structural        Estimating 
 
 
 
Mechanical        Interior Design 
 
 
 
 

      Other 
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SPE   7   PERMITS AND LICENSES 
 

The A/E shall, when requested, without additional expense to the Government, be 
responsible for obtaining any necessary licenses and permits in connection with 
the performance of its services.  The A/E shall, without additional expense to the 
Government, be responsible for assuring that the work is in the compliance with 
requirements of applicable codes, ordinances and regulations. 

 
SPE    8   COMPLIANCE WITH CODES AND STANDARDS 
 

(a)   Project construction as a whole shall comply with the Office of Facilities 
standards for construction that are listed in Supplement B of the contract.  
Portions of work that are not covered by the previously referenced standards shall 
comply with locally recognized national model codes for construction and special 
trades. 

 
(b)   In the design of new building and alteration work under this contract, 
consider all requirements (other than procedural requirements) of -  

 
 (l) zoning laws, and  
 

(2)  laws relating to landscaping, open space, minimum distance of a 
building from the property line, maximum height of a building, historic 
preservation, and esthetic qualities of a building, and similar laws, of the 
State and local political division which would apply to the building if it were 
not to be constructed or altered by the U.S. Government. 

 
(c)   The A/E shall consult with appropriate officials of the State or political 
subdivision, or both, in which plans in a timely manner for review by such 
officials for a reasonable period of time not exceeding 30 days.  the A/E and 
VA shall give due considering to the recommendations of the referenced building 
officials.  VA will also permit inspection by the officials described above during 
the construction period, in accordance with the customary schedule of 
inspections in the locality of the building construction.  Such officials shall 
provide VA with a copy of the schedule before construction begins or give 
reasonable notice of their intention to inspect before conducting an inspection. 
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(d)   The A/E shall provide prompt, written notification to the Contracting 
Officer concerning - 

 
 (l)   conflicts with, or  
 

(2)  recommended deviations from codes, laws, regulations, standards, and 
opinions of review officials as described above.  No work altering the 
scope of this contract shall be undertaken prior to receipt of written 
approval of the Contracting Officer. 

 
(e)   No action may be brought against the A/E or VA and no fine or penalty 
may be imposed for failure to carry out any of the previously described 
recommendations of State or local officials.  VA and its contractors, including 
A/E, shall not be required to pay any amount for any action taken by a State or 
political division of a State in carrying out functions described in this article, 
including reviewing plans, issuing permits, and making recommendations. 

 
(f)   The A/E shall advise the Contracting Officer of any variances with the 
applicable Department of Labor, Occupational Safety and Health Standards, for 
occupancy requirements. 

 
SPE  9    DOCUMENT LIBRARY 
 

The A/E shall establish a Document Library and therein have access to a copy of 
each Federal, VA, trade or other specification, standard, code or document that is 
quoted or referred to in this contract directly or by reference.  The A/E shall 
provide working access to this library to other independent consultants of the VA 
upon request of the Contracting Officer. 

 
SPE  10  PRESERVATION OF HISTORICAL AND ARCHEOLOGICAL DATA 
 

Public Law 93-291 (93rd Congress) provides for the preservation of historical 
and archeological data (including relics and specimen) which might be lost due 
to alteration of the terrain of a site due to any Federal construction project.  The 
A/E shall notify the Contracting Officer immediately upon discovery of any 
possible historical or archeological data that may warrant investigation.  Any 
historical or archeological survey mitigation plan or salvage operation shall not 
be a part of this contract unless otherwise agreed. 
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SPE  11   QUALIFICATIONS OF DESIGNERS 
 

The design of architectural, structural, mechanical, electrical, civil, or other 
engineering features of the work shall be accomplished by architects or 
engineers registered in a State or possession of the United States, or in Puerto 
Rico or in the District of Columbia. 

 
SPE  12   TIMELY RESPONSE 
 

As time is of the essence, the A/E shall perform all aspects of the work on this 
contract and take prompt action upon all the VA's requests.  The VA shall state 
a time requirement if less than 15 days otherwise 15 days shall be the requested 
response time.  If the scope of the required action is extensive, the A/E shall 
notify the Contracting Officer and request additional time, estimating the time 
needed to process the work.  This request for additional time shall not relieve 
the A/E of his duty to process this work in a timely fashion. 

 
SPE  13   OWNERSHIP OF ORIGNAL DOCUMENTS 
 

All designs, drawings, specifications, notes, and other work developed in the 
performance of this contract shall be and remain the sole property of the 
Government and may be used on any other work without additional 
compensation to the Architect-Engineer.  With respect thereto, the 
Architect-Engineer agrees not to assert any rights and not to establish any claim 
under the design patent or copyright laws.  The Architect-Engineer for a period 
of 3 years after completion of the project agrees to furnish and provide access to 
all retained materials (including electronic) on the request of the Contracting 
Officer.  Unless otherwise provided in this contract, the Architect-Engineer 
shall have the right to retain copies all such materials beyond such period. 

 
SPE  14   LIABILITY 
 

The A/E shall be responsible for all damages to property or injuries to persons 
that occur as a result of his fault or negligence. 
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SPE  15   ASBESTOS 
 

In conformance with VAAR 870.114, the Architect-Engineer shall not specify 
or approve any asbestos product or equipment or material containing asbestos 
products under this contract, unless no suitable substitutes are available.  If 
suitable substances are not available, specific authority to specify or approval 
asbestos products and equipment or materials containing asbestos products must 
be obtained in writing from the Contracting Officer.  The Architect-Engineer is 
specifically liable to the VA for any costs resulting from a failure to strictly 
comply with this paragraph. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  VA-259-10-RP-0259 

  Page 41 of 89 

 
A/E CONTRACT PROCEDURES 

 
CP   1   PROCEDURES FOR ARCHITECT-ENGINEER TO FOLLOW IN   

ENGAGING  PROFESSIONAL SERVICES AS A REIMBURSABLE ITEM 
UNDER THEIR CONTRACT 

 
(a)  The A/E shall select at least three (3) professionally qualified firms to 
perform the needed services.  He shall have each firm submit completed Standard 
Forms 254 and 255, U.S. Government Architect-Engineer Questionnaire.  The 
A/E shall submit the three (3) qualified firms 254s and 255s to the VA for 
verification that the firms are acceptable and upon approval shall hold informal 
interviews with qualified firms.  After an appraisal of each firms capabilities, 
availability to do the work within the scheduled time and other consideration of the 
written scope of professional work, the A/E shall list the firms in order of 
professional qualification and desirability.  He shall next begin the negotiation 
stage with the firm considered most suitable, discussing the scope of work required 
and obtaining the amount of the firms lowest acceptable fee together with any 
applicable unit fees.  No fee negotiations shall take place with any other qualified 
firm until fee negotiations with first qualified firm have been successfully 
negotiated or terminated. 

 
(b)   The A/E shall submit the following information to the Contracting Officer 
for his information and review: 

 
(1)  List of the three (3) qualified firms arranged in order of desirability 
together with Standard Form 254 and 255 and any other appropriate 
information. 

 
(2)  Copy of Scope of Professional Work describing nature of services to be 
performed. 

 
(3)  Name of the recommended firm with a brief justification for its 
selection and the amount of the lowest acceptable fee and unit fee(s) quoted 
by the recommended firm to perform the work. 

 
(4)  A/E's cost estimate of value of services to be performed. 

 
(c)   The Contracting Officer will review the A/E's submission and, if acceptable, 
he will authorize the A/E to contract for services.  If found unacceptable, the A/E 
may be directed to: 
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(1)  Re-negotiate with the recommended firm to attempt to obtain a lower 
fee and failing to do this terminate  negotiations, or 

 
(2) Terminate negotiations with the recommended firm and start 
negotiation with the next best qualified firm until a mutually acceptable fee is 
arrived at and the Contracting Officer authorizes the A/E to contract for the 
services. 

 
 
 
 
 
 
 
 
 
 
 
 
 



  VA-259-10-RP-0259 

  Page 43 of 89 

CP   2    PROCEDURE FOR SUBMITTAL BY ARCHITECT-ENGINEERS OF 
MONTHLY DESIGN PROGRESS REPORT 

 
(a)   Purpose:  The purpose of the Monthly Design Progress Report is to provide 
for the computation of amounts claimed for monthly payments for the services 
rendered under the A/E contract and to permit the processing of internal VA 
administrative progress reports. 

 
(b)   Preparation:  The A/E shall prepare and submit a report to the Contracting 
Officer in the format shown on the attached sample.  The percentage completions 
reported shall be estimated as carefully as possible to the nearest round figure as of the 
last working day of the reporting month.  The report shall be sent to ensure delivery 
not later than the fifteenth day of the reporting month. 
 
(c)   Reporting Entries: 

 
(1)   Architectural Drawings:  Submit the percent completion for all 
architectural drawings including structural and site planning. 

 
(2)   Mechanical Drawings:  Submit the percent completion for all   
mechanical drawings including electrical, plumbing, heating, air conditioning, 
sanitary and equipment. 

 
(3)  Overall Design Completion:  In computing the overall design completion 
percentage the individual percentages will be weighted in accordance with their 
proportional part of the total project. 
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SAMPLE 
 

Contracting Officer  
(Insert Address) 

 
I hereby certify that the following is percent completion of Schematics on being 
prepared for Project No. ____________, Contract No. _______________,  located at 
________________________________________. 
 

     Architectural drawings ______________% 
     Mechanical drawings   ______________% 

      Overall Design Completion __________% 
_______________________________________ 

Architect-Engineer 
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CP   3    PROCEDURE FOR SUBMITTAL BY ARCHITECT-ENGINEER OF 

INVOICES FOR PAYMENT 
 

(a)   Invoice:  The A/E shall prepare each invoice for payment for services 
rendered under the contract on his letterhead in the format shown on the attached 
sample and submit an original and three (3) copies of each invoice to the 
Contracting Officer.  Invoices shall indicate the section of the contract under 
which payment is claimed, the pertinent service performed, the percentage of the 
service completed applied to the total contract amount for the service and the 
amount due.  The invoice for payment for "Site Visits" shall be submitted as a 
package with the record of site visits made during the pertinent period certified by 
the Resident Engineer. 

 
(b)   Reimbursable Items:  Receipted statements in an original and two copies 
will be submitted by the A/E with each invoice for a reimbursable item that 
pertains to a service, material or product delivered to the A/E for the benefit of the 
VA within the terms of this contract.  Where such items are reimbursable within 
the terms of the A/E's contract receipted statements are required as substantiation 
of the A/E's request (invoice) for payment of the reimbursable item.  Refer to the 
contract for items to be submitted with, or prior to, submission of invoice. 
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CP 3  --  Continued 
 
To constitute a proper invoice, the invoice  must  include the following 
information: 
 

SAMPLE  
 
Invoice for Payment of Schematic   
 
Date :    ______________ 
Invoice #:   ______________ 
 
Contracting Officer   
(Insert Address) 
 
FOR PROFESSIONAL SERVICES RENDERED TO DATE: 
 
RE:  A/E CONTRACT NO. __________________PROJECT NO.____________ 
STATION __________________________________________________________ 
 

Installment for (Month, Year) 
 
A. Contract amount for Schematic plus related  
modifications that are to be paid based upon the percent of  
completed work, ________ x _______ percent completed =       $ ____________ 
 
B. Completed modifications that are only to  
be paid for when all work has been completed 
and accepted by the Contracting Officer =  $ ___________ 
 

TOTAL AMOUNT EARNED $ ___________ 
LESS PREVIOUS PAYMENTS $ ___________ 
AMOUNT DUE      $ ___________ 

 
Payment of the above amount now due is hereby requested. 
Payee                        (NAME OF A/E) 
Per              (Signature)             
Title______________________________ 
 
 

NOTE:   Reimbursable Items shall be invoiced separately 
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CP 4 PROCEDURE FOR COMPUTATION OF BUILDING AREA 
 
1.  The A/E shall submit to the Contracting Officer a report of the gross area of his design at each of his 
submissions. 
 
2.  The A/E shall prepare the gross area computation as follows:  Submit a small scale plan of each 
individual floor.  Subdivide each floor into rectangles with each rectangle designated by a capital letter.  
List all the letters on one floor alphabetically.  Clearly indicate length and width of each lettered area 
and the total square footage of each lettered area in tabular form.  Show the sum of these areas as the 
“Designed Gross Area.” 
 
3.  Area Computation:  (See Diagram Below) 
 
4.  List of Computations: 
 
 First Floor 
 Area  L.  W.   S.F. 
 A  X  Y   =s.f. 
 B  X  Y   =s.f. 
 CC  X  Y   =s.f. 
 Etc.  X  Y   =s.f. 
 Designed Gross Area for the first floor:  s.f. 
 (Similar computation for every floor) 
 Recapitulation 
 Basement 
 1st floor  s.f. 
 2nd floor  s.f. 
 Penthouse  s.f. 
 Total Designed   Target Gross 
 Gross Area _______________s.f.  Square Footage __________s.f. 
 
5.  Special areas to be considered: 
 

a. Exterior Stacks and Chimneys 
Count free standing masonry stacks only once.  Exterior masonry stacks attached to the building 
are counted on each floor.  Exterior stacks that are not enclosed in masonry are not counted. 

 
b. Areas which are not counted in gross area: 

 Pipe basement or crawl space 
 Areaways, either grilled over or open 
 Cat-Walks 
 Outside ramps or steps (without cover) 
 Cooling towers 
 Exposed mechanical equipment enclosed with a screen wall but not roofed 
 Fuel tanks or pneumatic tanks placed underground 
 Oxygen storage tanks placed on a slab at ground level, enclosed by a fence or screen 
 Mezzanine or balcony in two-story rooms when mezzanine or balcony is a grille floor without 
equipment 
 Porches 
 Outside balconies 
 Areaways 
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 Loading platforms 
 Covered driveways 
 Other roofed areas or passage without enclosing walls 
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CP   5   PROCEDURES FOR ARCHITECT-ENGINEERS TO FOLLOW TO OBTAIN 

APPROVAL OF REIMBURSABLE ITEMS NOT OF A PROFESSIONAL 
NATURE AND PRINTS OR REPRODUCIBLE PRINTS 

 
 (a)  To obtain approval of reimbursable items referred to in Special Provisions, 

Article entitled, Reimbursements, and only when professional services are not part 
of these items, the A/E shall: 

 
(1)  Prepare specifications and drawings describing the items to be furnished. 

 
(2)  Obtain not less than three (3) bids stating the items, quantities, all other 
particular demands, unit prices and total prices for the particular items. 

 
(3)  Submit recommendation and request for authorization to the Contracting 
Officer for his review and approval.  This submission will include: 

 
(a)  A copy of the specifications and, if required, plans describing the 
items to be furnished. 

 
(b)  A copy of each bid. 

 
(c)  A recommendation indicating the items to be furnished by the bidder, 
unit prices, total quantities, total lump sum price and the name of the firm 
recommended for the award of the contract. 

 
(b)  No obligations shall be incurred for work covered by this procedure until 
written approval of the Contracting Officer is received.  Expenditures for this work 
shall not exceed the approved amount without prior written approval of the 
Contracting Officer. 
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CP 6  MEMORANDUM OF AGREEMENT 

 
                          REVIEW (e.g., lst dd, 2nd cd, etc.) 
 
 _____________________________________________                                                    
                       (Project description) 
 VAMC   _____________________________________                                             
 
 PROJECT NO.   ______________________________                                      
 
 A/E CONTRACT NO.  ________________________ 
 
As a result of this A/E review, the A/E agrees that there are no changes to his contract work 
which may result in a fee adjustment except as noted below by the A/E: 
       
  ITEM                                                          
AGREE/DISAGREE 
  
 

 
 
The Contracting Officer (CO) will process a change order or supplemental agreement to the A/E's 
contract for the noted items which the CO agrees are changes to the contract work.  The CO will 
advise the A/E as to how to proceed on the noted items which the CO disagrees are changes to the 
contract work.  The A/E is reminded that the Department of Veterans Affairs will not compensate 
him for extra work accomplished without the contractually required notification to the CO and the 
issuance of a change order or supplemental agreement. 
 
This agreement is to be completed and signed by the A/E and returned to the CO within five work 
days after              (date)*.  If this form is not returned within five work days, the CO 
will presume there were no changes in the A/E's contract work resulting from this review. 
 
__________________________________                                                
______________                                                                     
                       (title of signer)                                                            
DATE 
                     (firm name) (A/E) 
 

 
 _____________________________________                                    
__________________                                                                     
Contracting Office                                                                             
DATE                      
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  * Usually the date of exit meeting or the date of final review, if after exit meeting. 
 

ATTACHMENT I 
 

A/E's ESTIMATE OF ADJUSTMENT IN CONTRACT AMOUNT 
EXPLANATORY NOTES 

 
Adjustments in contract amount for changes in professional services beyond contract scope 
covered by FAR 52.243-1, CHANGES-FIXED PRICE, Alternate III  (AUG 1987),  and 
SPB 2, "Adjustment in Contract Amount Due to Changes," shall be computed and submitted in 
this format.  The following explanatory notes relate to the preparation of Formats  a  &  b. 
 
FORMAT a: 
 
Technical Supervision (Formats a & b) 
 
Include only personnel directly supervising production of drawings, specifications, cost estimate 
and related work for the project, such as Group Captain, Job Captain, Squad Boss, etc.   Do not 
include Top Management, Middle Management, and Lower Management personnel who are 
included in overhead. 
 
Travel (Format a) 
 
Travel covers cost of transportation relating to these changes in professional services beyond that 
required by the contract. 
 
Columns (2), (3), (4) (Format a) 
 
Summarize totals in Columns (2), (3) and (4) obtained from Format b.  Use Format a for 
entering other professional service cost items. 
 
Columns (5), (6), (7) 
 
Use these columns for entering man-hours of personnel working on such items as design 
calculations, specifications and cost estimating.  
 
FORMAT b: 
 
Use for the analysis of estimated man-hours for changing or preparing drawings.  Tabulate 
thereon the estimated man-hours for performing the work referenced in circled areas, 
Column  (2), on specific drawings, Column (1).  Also show the total number of man-hours for 
each type of work for each drawings, Column (8). 
 
Include on Format b any explanation(s) that may be helpful in the review of the proposal. 
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Format b 
 

A/E’s ESTIMATE OF ADJUSTMENT IN CONTRACT AMOUNT 
ANALYSIS OF ESTIMATED MANHOURS FOR DRAWINGS 

Sheet____of _____ 
    ESTIMATED TIME IN MANHOUR

S 
 

DWG. NO. 
(If new 
indicate thus: 
“new”) 

ITEM NO. 
(Circle on 
Drawing 1/ 

CODE 
LETTER 2/ 
Of Work 

Technical 
Supervision 

Designer Draftsman Total Total for 
Drawing 

(1) (2) (3) (4) (5) (6) (7) (8) 
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        

TOTAL      
1/ Submit blueprints of drawings requiring revision, indicating the portion of drawings which need revision by circling the portion(s) and 
identifying each by numbering in Column (2) above. 
 
2/ For Column (3) identify type of work by use of the following code: 
 
A    Architectural    E    Electrical 
L    Site Planning    H    Heating, Ventilating and Air Conditioning 
B    Subsurface (Structural)   G    Steam Generation 
S    Structural    D    Outside Steam Distribution 
W    Sanitary     DE  Architectural Miscellaneous Detail 
Q    Equipment (Laboratory)   FS  Fallout Shelters 
P    Plumbing     --    Other 
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Format a 
A/E’s ESTIMATE OF ADJUSTMENT IN CONTRACT AMOUNT - SUMMARY 

 
 ESTIMATED TIME IN MANHOURS 

WORK CATEGORIES Supervisor Designer Draftsman Other (Specify) 
(1) (2) (3) (4) (5) (6) (7) 

Drawings (Data from Format b) 
 

      

Design Calculations:  Structural 
 

      

                                   
Electrical 
 

      

                                  
Mechanical 
 

      

Selection of Equipment 
 

      

Revision of Equipment 
 

      

Architectural – Structural Specification 
Section Nos. 
 
 

      

Mechanical-Electrical Specification 
Section Nos. 
 
 

      

Construction Time Duties 
 

      

Cost Estimating 
 

      

       
       

TOTAL 
 

      

TOTAL COST BREAKDOWN 
 
1.  Supervisor    _________hrs.  @  $________/hr. $___________ 
2.  Designer      _________hrs.  @  $________/hr. $___________ 
3.  Draftsman     _________hrs.  @  $________/hr. $___________ 
4.  Other         _________hrs.  @  $________/hr. $___________ 
5.  Other         _________hrs.  @  $________/hr. $___________ 
6.  Other         _________hrs.  @  $________/hr. $___________ 
7.  Total Design Costs (Lines 1 thru 6)     $______________ 
8.  Overhead & Profit  @__________% (Of line 7)  $___________ 
9.  Total (Lines 7 and 8)       $______________ 
10. Blueprinting 1/      $___________ 
11. Special Reproduction and Binding 1/   $___________ 
12. Travel 1/       $___________ 
13. Additional Item (Specify) _________________  $___________ 
14. Additional Item (Specify) _________________  $___________ 
15. GRAND TOTAL (Lines 9 thru 14)      $______________ 
 
1/ Use additional blank sheets to explain blueprinting charges, specification reproduction and binding 
charges, travel charges, etc., and other categories of work requiring explanation. 
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ATTACHMENT II 
 

RELEASE OF CLAIMS 
 
 

For and in consideration of the payments heretofore made, and payment of final 

installment now due by reason of performance of Contract No.                         

, dated  _______________, the undersigned Architect-Engineer hereby releases and 

discharges the United States of America from any and all claims arising under or  

by virtue of said contract, except as follows: 

 
 
 
            

(In this space describe and list in stated amounts  
                          excepted claims, if any; otherwise this release will  
                          be considered as free of all claims.   If no claims  
                          reserved,  insert NONE.)  
 
 
 
 
         IN WITNESS WHEREOF, This release has been duly executed this 
 
         __________________________   day  of  
_____________________________. 
 
   
                          
________________________________ 
                                                                                 
Architect-Engineer           
                             
              BY:    
________________________________                                                        
                        (Print or type name under 
signature) 
 
                                  
_______________________________                                                        
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                       Title                           
(Print or type) 
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 ATTACHMENTS 
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ARCHITECT - ENGINEER FEE PROPOSAL Department of Veterans Affairs 
The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork 

Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate 

that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill   

out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid. 

ESTIMATED NUMBER OF CONTRACT DRAWINGS 
DESCRIPTION A/E VA 

ARCHITECTURAL 
SITE AND LANDSCAPING 
STRUCTURAL AND BORINGS 
SANITARY 
PLUMBING 
HEATING AND AIR CONDITIONING 
ELECTRICAL 

TOTAL NUMBER OF DRAWINGS 

DATE OF PROPOSAL 

PROJECT 

NAME OF ARCHITECT/ENGINEER 

PART I - PREPARATION OF CONTRACT DRAWINGS AND SPECIFICATIONS 
LINE 
NO. 

 A. SALARY COSTS 

SUB-TOTAL 

 ARCHITECTURAL 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
TYPISTS 
ESTIMATORS 

1A 
1B 
1C 
1D 
1E 
1F 
1G 
1H 
1I 

SUB-TOTAL 

 SITE AND LANDSCAPING 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
TYPISTS 
ESTIMATORS 

2A 
2B 
2C 
2D 
2E 
2F 
2G 
2H 
2I 

SUB-TOTAL 

STRUCTURAL AND BORINGS 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
TYPISTS 
ESTIMATORS 

3A 
3B 
3C 
3D 
3E 
3F 
3G 
3H 
3I 

SUB-TOTAL 

 SITE AND LANDSCAPING 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
TYPISTS 
ESTIMATORS 

4A 
4B 
4C 
4D 
4E 
4F 
4G 
4H 
4I 

VA FORM 
JAN 1999 (R) 10-6298 PAGE 1 OF 9 

EMPLOYEE HOURS 
A/E VA 

HOURLY 
SALARIES 

COSTS 
A/E VA 

$ $ $ 
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PART I - PREPARATION OF CONTRACT DRAWINGS AND SPECIFICATIONS 
LINE 
NO. 

 A. SALARY COSTS 

SUB-TOTAL: 

PLUMBING 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
TYPISTS 
ESTIMATORS 

5A 
5B 
5C 
5D 
5E 
5F 
5G 
5H 
5I 

SUB-TOTAL: 

HEATING AND AIR CONDITIONING 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
TYPISTS 
ESTIMATORS 

6A 
6B 
6C 
6D 
6E 
6F 
6G 
6H 
6I 

SUB-TOTAL: 

ELECTRICAL 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
TYPISTS 
ESTIMATORS 

7A 
7B 
7C 
7D 
7E 
7F 
7G 
7H 

SUB-TOTAL: 

8A 
8B 
8C 
8D 
8E 
8F 
8G 
8H 
8I 

SUB-TOTAL: 

9A 
9B 
9C 
9D 
9E 
9F 
9G 
9H 
9I 

VA FORM 
JAN 1999 (R) 10-6298 PAGE 2 OF 9 

EMPLOYEE HOURS 
A/E VA 

HOURLY 
SALARIES 

COSTS 
A/E VA 

$ $ $ 

TOTAL SALARY COSTS 
B. MISCELLANEOUS SALARY COSTS 

11A 

11B 

11C 

11D 

11E 

NO. REQUIRED 

SUPERVISORS 

DESIGNERS 

DRAFTERS 

SPEC. WRITERS 

# DAYS # PERS. REQUIRED A/E VA A/E VA SALARIES A/E VA 

DESIGN REVIEW TRIPS EMPLOYEE-DAYS EMPLOYEE-HOURS HOURLY COSTS 
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  $ $ $ 

B. MISCELLANEOUS SALARY COSTS (Continued) 

C. INCIDENTAL COSTS 

TOTAL MISCELLANEOUS SALARY COSTS 
TOTAL SALARY COSTS 
OVERHEAD: 
PROFIT: 
TOTAL SALARY PROPOSALS 

- (Lines 10+15) 

% OF LINE 16 

- (Lines 16+17) 

11F 

11G 

11H 

12A 

12B 

12C 

12D 

12F 

13A 

13B 

13C 

13D 

13E 

13F 

14A 

14B 

14C 

14D 

14E 

14F 

14G 

14H 

15 

16 

17 

18 

19 

SUB-TOTAL: 

SUB-TOTAL: 

SUB-TOTAL: 

SUB-TOTAL: 

DESIGN STAFF SITE TRIPS 
NO. REQUIRED 

SUPERVISORS 

DESIGNERS 

PRE-BID(CPM) CONFERENCE 

NO. REQUIRED 

SUPERVISORS 

DESIGNERS 

ANSWERING INQ. & ISSUING AMENDMENTS 
SUPERVISORS 

DESIGNERS 

DRAFTERS 

SPEC WRITERS 

TYPISTS 

NO. REQUIRED # DAYS # PERS. REQUIRED A/E VA A/E VA A/E VA 

LINE 
NO. 

DESIGN REVIEW TRIPS EMPLOYEE-DAYS EMPLOYEE-HOURS HOURLY 
SALARIES 

COSTS 

20A 

20B 

20C 

20D 

20E 

20F 

20G 

21A 

21B 

21C 

21D 

21E 

21F 

22A 

22B 

22C 

22D 

22E 

22F 

SUB-TOTAL: 

SUB-TOTAL: 

SUB-TOTAL: 

DESIGN REVIEW TRIPS 
NO. REQUIRED 

FIRST 

SECOND 

THIRD 

FOURTH 

DESIGN STAFF SITE TRIPS 
NO. REQUIRED 

SUPERVISORS 

DESIGNERS 

PRE-BID(CPM) CONFERENCE 
NO. REQUIRED 

SUPERVISORS 

DESIGNERS 

# DAYS # PERS. REQUIRED 

LINE 
NO. 

EMP. TRIPS EMP. DAYS 

A/E VA A/E VA 

TRAVEL COSTS 
A/E VA 

$ $ 

PER DIEM 
A/E VA 

$ $ 

COSTS 
A/E VA 

$ $ 

VA FORM 
JAN 1999 (R) 10-6298 PAGE 3 OF 9 
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C. INCIDENTAL COSTS (Continued) 
EMP. TRIPS EMP. DAYS 

A/E VA A/E VA 

TRAVEL COSTS 
A/E VA 

$ $ 

PER DIEM 
A/E VA 

$ $ 

COSTS 
A/E VA 

$ $ 23A 

23B 

23C 

23D 

23E 

23F 

24A 

24B 

24C 

24D 

24E 

24F 

25A 

25B 

25C 

25D 

25E 

25F 

26A 

26B 

26C 

26D 

26E 

26F 

27A 

27B 

27C 

27D 

27E 

27F 

28A 

28B 

28C 

28D 

28E 

28F 

29A 

29B 

29C 

29D 

29E 

29F 

30 

31 

SUB-TOTAL: 

SUB-TOTAL: 

SUB-TOTAL: 

SUB-TOTAL: 

SUB-TOTAL: 

SUB-TOTAL: 

SUB-TOTAL: 

LINE 
NO. 

TOTAL INCIDENTAL COSTS: 
*TOTAL PROPOSAL (LINE 19 + LINE 30): 

*NOTE: This part of the fee is that which falls within the 6% limitation. See VAAR Section 836.606-73 for definitive information. 

$ 
$ $ 
$ 

REMARKS 

VA FORM 
JAN 1999 (R) 10-6298 PAGE 4 OF 9 
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PART II - CONSTRUCTION PERIOD SERVICES 
LINE 
NO. 

A. SHOP DRAWINGS, SUBMITTALS, ETC 
SALARY COSTS 

SUB-TOTAL: 

ARCHITECTURAL 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
TYPISTS 
ESTIMATORS 

32A 
32B 
32C 
32D 
32E 
32F 
32G 
32H 

SUB-TOTAL: 

SITE AND LANDSCAPING 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
TYPISTS 
ESTIMATORS 

33A 
33B 
33C 
33D 
33E 
33F 
33G 
33H 

SUB-TOTAL: 

STRUCTURAL AND BORINGS 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
ESTIMATORS 

34A 
34B 
34C 
34D 
34E 
34F 
34G 

SUB-TOTAL: 

SANITARY 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
ESTIMATORS 

35A 
35B 
35C 
35D 
35E 
35F 
35G 

SUB-TOTAL: 

PLUMBING 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
ESTIMATORS 

36A 
36B 
36C 
36D 
36E 
36F 
36G 

SUB-TOTAL: 

HEATING AND AIRCONDITIONING 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
ESTIMATORS 

37A 
37B 
37C 
37D 
37E 
37F 
37G 

SUB-TOTAL: 

ELECTRICAL 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 
ESTIMATORS 

38A 
38B 
38C 
38D 
38E 
38F 
38G 

EMPLOYEE HOURS 
A/E VA 

HOURLY 
SALARIES 

COSTS 
A/E VA 

$ $ $ 

VA FORM 
JAN 1999 (R) 10-6298 PAGE 5 OF 9 
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PART II - CONSTRUCTION PERIOD SERVICES 
LINE 
NO. 

A. SHOP DRAWINGS, SUBMITTALS, ETC 
SALARY COSTS 

B. RECORD (AS BUILT) DRAWINGS AND SPECIFICATIONS 
SALARY COSTS 

SUB-TOTAL: 

39A 
39B 
39C 
39D 
39E 
39F 
39G 

SUB-TOTAL: 

40A 
40B 
40C 
40D 
40E 
40F 
40G 
41 

SUB-TOTAL: 

ARCHITECTURAL 
SUPERVISORS 

DESIGNERS 

DRAFTERS 

SPECIFICATION WRITERS 

42A 
42B 
42C 
42D 
42E 
42F 
42G 

SUB-TOTAL: 

SITE AND LANDSCAPING 
SUPERVISORS 

DESIGNERS 

DRAFTERS 

SPECIFICATION WRITERS 

43A 
43B 
43C 
43D 
43E 
43F 
43G 

SUB-TOTAL: 

STRUCTURAL AND BORINGS 
SUPERVISORS 

DESIGNERS 

DRAFTERS 

SPECIFICATION WRITERS 

44A 
44B 
44C 
44D 
44E 
44F 
44G 

SUB-TOTAL: 

SANITARY 
SUPERVISORS 

DESIGNERS 

DRAFTERS 

SPECIFICATION WRITERS 

ESTIMATORS 

45A 
45B 
45C 
45D 
45E 
45F 
45G 

SUB-TOTAL: 

PLUMBING 
SUPERVISORS 

DESIGNERS 

DRAFTERS 

SPECIFICATION WRITERS 

46A 
46B 
46C 
46D 
46E 
46F 
46G 

EMPLOYEE HOURS 
A/E VA 

HOURLY 
SALARIES 

COSTS 
A/E VA 

$ $ $ 

TOTAL SALARY COSTS: 
EMPLOYEE HOURS 

A/E VA 
HOURLY 

SALARIES 
COSTS 

A/E VA 
$ $ $ 

VA FORM 
JAN 1999 (R) 10-6298 PAGE 6 OF 9 
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PART II - CONSTRUCTION PERIOD SERVICES 
LINE 
NO. 

B. RECORD (AS BUILT) DRAWINGS AND SPECIFICATIONS 
SALARY COSTS (Continued) 

SUB-TOTAL: 

HEATING AND AIR CONDITIONING 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 

47A 
47B 
47C 
47D 
47E 
47F 
47G 

SUB-TOTAL: 

ELECTRICAL 
SUPERVISORS 
DESIGNERS 
DRAFTERS 
SPECIFICATION WRITERS 

48A 
48B 
48C 
48D 
48E 
48F 

SUB-TOTAL: 

49A 
49B 
49C 
49D 
49E 
49F 

SUB-TOTAL: 

50A 
50B 
50C 
50D 
50E 
50F 
51 
52 
53 
54 
55 

56A 
56B 
56C 
56D 
56E 

57A 
57B 
57C 
57D 
57E 

58A 
58B 
58C 
58D 
58E 
59 
60 

SUB-TOTAL: 

SUB-TOTAL: 

SUB-TOTAL: 

EMPLOYEE HOURS 
A/E VA 

HOURLY 
SALARIES 

COSTS 
A/E VA 

$ $ $ 

C. INCIDENTAL COSTS 
EMP. TRIPS EMP. DAYS 

A/E VA A/E VA 

TRAVEL COSTS 
A/E VA 

$ $ 

PER DIEM 
A/E VA 

$ $ 

COSTS 
A/E VA 

$ $ 

TOTAL TRAVEL COSTS: 
TOTAL PROPOSAL (Lines 55 + 59): 

REMARKS 

TOTAL SALARY COSTS: 
TOTAL SALARY COSTS (Lines 41 + 51): 

OVERHEAD: 
PROFIT: 

TOTAL LABOR PROPOSAL (Lines 52 + 53 + 54): 

VA FORM 
JAN 1999 (R) 10-6298 PAGE 7 OF 9 
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PART III - SITE VISITS 
EMPLOYEE TRIPS 

A/E VA 
TOTAL HOURS 

A/E VA 
HOURLY 

SALARIES 
COSTS 

A/E VA 

61A 

61B 

61C 

61D 

61E 

61F 

62 
63 
64 
65 

SALARY COSTS: SITE VISITS: 
OVERHEAD: % OF LINE 62: 

PROFIT: 
TOTAL SALARY COSTS (Lines 62 + 63 + 64): 

LINE 
NO. 

A. SALARY COSTS 

PRE-CONSTRUCTION CONFERENCE 

SITE VISITS 

INTERMEDIATE A/C INSPECTIONS 

FINAL INSPECTION 

NO. VISITS 

NO. VISITS ONE EMPLOYEE-DAY  EACH 

NO. INSP. 

NO. DAYS 

NO. DAYS EMP. PER DAY 

NO. DAY EACH EMP. PER DAY 

 EMPLOYEES PER DAY 

NO. DAYS EMP. PER DAY 

NO. DAY EACH EMP. PER DAY 

 EMPLOYEES PER DAY 

EMP. TRIPS 

A/E VA 

TRAVEL COSTS 

A/E VA 

EMP. DAYS 

A/E VA 

PER DIEM 

A/E VA 

COSTS 

A/E VA 

65A 

66B 

66C 

66D 

66E 

66F 

67 
68 

69 
70 

71 

72 

PART IV - CAPITULATION OF A/E PROPOSALS 
*PART I - CONTRACT DRAWINGS AND SPECIFICATIONS (Line 31): $ $ 
PART II - CONSTRUCTION PERIOD DUTIES (Line 60): $ $ 
PART III - SITE VISITS: AT $ PER VISIT 

FOR A MAXIMUM OF (Line 68): $ $ 
TOTAL A/E PROPOSAL (Lines 31 + 60 + 68): $ $ 

*NOTE: This part of the fee is that which falls within the 6% limitation. See VAAR Section 836.606-73 for definitive information. 
PART V - CERTIFICATIONS 

CERTIFICATION OF CURRENT COST OR PRICING DATA 
This is to certify that, to the best of my knowledge and belief, the cost or pricing data (as defined in section 15.801 of the Federal Acquisition Regulation (FAR) and required under FAR 
subsection 15.804-2 submitted, either actually or by specific identification in writing to the contracting officer or to the contracting officer's representative in support of ... are accurate, 
complete, and current as of .... This certification includes the cost or pricing data supporting any advance agreements between the offeror and the Government that are part of  
the proposal. 

Firm Name Title 

Signature Date of Execution 

TOTAL TRAVEL COSTS: 
TOTAL PROPOSAL FOR SITE VISITS (Lines 65 + 67): 

A. SALARY COSTS 

PRE-CONSTRUCTION CONFERENCE 

SITE VISITS 

INTERMEDIATE A/C INSPECTIONS 

FINAL INSPECTION 

NO. VISITS 

NO. VISITS ONE EMPLOYEE-DAY  EACH 

NO. INSP. 

NO. DAYS 

VA FORM 
JAN 1999 (R) 10-6298 PAGE 8 OF 9 
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NOTE: The Architect-Engineer shall check the certification below which is applicable to their enterprise, and if required, provide the necessary 
substantiating information. 

CERTIFICATION OF CONCURRENT SUBMISSION OF DISCLOSURE STATEMENTS 
The offeror hereby certifies submission, as part of the proposal under this solicitation, copies of the Disclosure Statements as follows: (i) Original and one copy 

to the cognizant Contracting Officer; (ii) one copy to the cognizant contract auditor; and (iii) one copy to the Cost Accounting Standards Board, 441 G. Street, 

NW, Washington, DC 20548 

DATE OF DISCLOSURE STATEMENT NAME AND ADDRESS OF COGNIZANT CONTRACTING OFFICERS WHERE FILED 

The offeror further certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting practices in the Disclosure Statements. 

CERTIFICATION OF MONETARY EXEMPTION 
The offeror hereby certifies that, together with all divisions, subsidiaries, and affiliates under common control, they did not (1) receive a single CAS-covered contract 

award if $10 million ore more; (2) Receive $10 million or more in CAS-covered contract awards during its preceding accounting period; (3) Receive less than $10 million 

in CAS-covered contract awards during its preceding cost accounting period but such awards were 10 percent or more of total sales. 

CERTIFICATION OF PREVIOUSLY SUBMITTED DISCLOSURE STATEMENTS 
The offeror hereby certifies that the Disclosure Statements were filed as follows: 

DATE OF DISCLOSURE STATEMENT NAME AND ADDRESS OF COGNIZANT CONTRACTING OFFICERS WHERE FILED 

The offeror hereby certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting practices disclosed in this Disclosure Statement 

CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER 

CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER 

CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER 

CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER 

CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER 

DATE 

DATE 

DATE 

DATE 

DATE 

DISTRIBUTION:(082A)-CC: AE and Proposed File 
VA FORM 
JAN 1999 (R) 10-6298 PAGE 9 OF 9 

Raymond Tomori 



 

  STANDARD FORM 330 (6/2004) PAGE 2 OF INSTRUCTIONS 

 ARCHITECT-ENGINEER QUALIFICATIONS    OMB No.: 9000-0157  
___________________________________________________________________ 
Public reporting burden for this collection of information is estimated to average a total of 29 hours per response (25 hours for Part 1 and 4 hours for Part 
2), including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and 
reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including 
suggestions for reducing this burden, to the FAR Secretariat (MVA),  Regulatory and Federal Assistance Publications Division, GSA, Washington, DC 
20405. 
_____________________________________________________________________________________________________________________ 
 
Federal agencies use this form to obtain information from architect-engineer (A-E) firms about their 
professional qualifications.  Federal agencies select firms for A-E contracts on the basis of professional 
qualifications as required by the Brooks A-E Act (40 U.S.C. 1101 - 1104) and Part 36 of the Federal 
Acquisition Regulation (FAR). 
 
The Brooks A-E Act requires the public announcement of requirements for A-E services (with some exceptions 
provided by other statutes), and the selection of at least three of the most highly qualified firms based on 
demonstrated competence and professional qualifications according to specific criteria published in the 
announcement. The Act then requires the negotiation of a contract at a fair and reasonable price starting first 
with the most highly qualified firm. 
 
The information used to evaluate firms is from this form and other sources, including performance evaluations, any additional data 
requested by the agency, and interviews with the most highly qualified firms and their references. 
 
GENERAL INSTRUCTIONS 
 
Part I presents the qualifications for a specific contract. 
 
Part II presents the general qualifications of a firm or a specific branch office of a firm.  Part II has two uses: 
 
 1. An A-E firm may submit Part II to the appropriate central, regional or local office of each Federal agency to be kept on 
file.  A public announcement is not required for certain contracts, and agencies may use Part II as a basis for selecting at least three of 
the most highly qualified firms for discussions prior to requesting submission of Part I.  Firms are encouraged to update Part II on file 
with agency offices, as appropriate, according to FAR Part 36.  If a firm has branch offices, submit a separate Part II for each branch 
office seeking work. 
 
 2. Prepare a separate Part II for each firm that will be part of the team proposed for a specific contract and submitted with 
Part I.  If a firm has branch offices, submit a separate Part II for each branch office that has a key role on the team. 
 
INDIVIDUAL AGENCY INSTRUCTIONS 
 
Individual agencies may supplement these instructions.  For example, they may limit the number of projects or number of pages 
submitted in Part I in response to a public announcement for a particular project.  Carefully comply with any agency instructions when 
preparing and submitting this form.  Be as concise as possible and provide only the information requested by the agency. 
 
DEFINITIONS 
 
Architect-Engineer Services:  Defined in FAR 2.101. 
 
Branch Office:  A geographically distinct place of business or subsidiary office of a firm that has a key role on the team. 
 
Discipline:  Primary technical capabilities of key personnel, as evidenced by academic degree, professional registration, certification, 
and/or extensive experience. 



 

                                                                  STANDARD FORM 330 (6/2004) PAGE 2 OF 
INSTRUCTIONS 

Firm:  Defined in FAR 36.102. 
 
Key Personnel:  Individuals who will have major contract responsibilities and/or provide unusual or unique expertise. 
 
SPECIFIC INSTRUCTIONS 
 
Part I - Contract-Specific Qualifications 
 
 Section A.  Contract Information. 
 
 1. Title and Location.  Enter the title and location of the contract for which this form is being submitted, exactly as shown 
in the public announcement or agency request. 
 
 2. Public Notice Date.  Enter the posted date of the agency's notice on the Federal Business Opportunity website 
(FedBizOpps), other form of public announcement or agency request for this contract. 
 
 3. Solicitation or Project Number.  Enter the agency's solicitation number and/or project number, if applicable, exactly as 
shown in the public announcement or agency request for this contract. 
 
 Section B. Architect-Engineer Point of Contact 
 

4-8. Name, Title, Name of Firm, Telephone Number, Fax (Facsimile) Number and E-mail (Electronic Mail) Address.  
Provide information for a representative of the prime contractor or joint venture that the agency can contact for 
additional information. 

 
 Section C. Proposed Team. 
 
 9-11. Firm Name, Address, and Role in This Contract. Provide the contractual relationship, name, full mailing address, and a 
brief description of the role of each firm that will be involved in performance of this contract.  List the prime contractor or joint venture 
partners first. If a firm has branch offices, indicate each individual branch office that will have a key role on the team.  The named 
subcontractors and outside associates or consultants must be used, and any change must be approved by the contracting officer. (See 
FAR Part 52 Clause "Subcontractors and Outside Associates and Consultants (Architect-Engineer Services)".)  Attach an additional 
sheet in the same format as Section C if needed. 
 
 Section D. Organizational Chart of Proposed Team. 
 
 As an attachment after Section C, present an organizational chart of the proposed team showing the names and roles of all key 
personnel listed in Section E and the firm they are associated with as listed in Section C. 
 
 Section E. Resumes of Key Personnel Proposed for This Contract. 
 
 Complete this section for each key person who will participate in this contract.  Group by firm, with personnel of the prime 
contractor or joint venture partner firms first.  The following blocks must be completed for each resume: 
 
 12. Name. Self-explanatory. 
 
 13. Role in This Contract. Self-explanatory. 
 
 14. Years Experience. Total years of relevant experience (block 14a), and years of relevant experience with 
current firm, but not necessarily the same branch office (block 14b). 
 
 15. Firm Name and Location. Name, city and state of the firm where the person currently works, which must correspond 
with one of the firms (or branch office of a firm, if appropriate)  listed in Section C. 
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 16. Education. Provide information on the highest relevant academic degree(s) received.  Indicate the area(s) of 
specialization for each degree. 
 
 17. Current Professional Registration. Provide information on current relevant professional registration(s) in a State or 
possession of the United States, Puerto Rico, or the District of Columbia according to FAR Part 36. 
 
 18. Other Professional Qualifications. Provide information on any other professional qualifications relating to this 
contract, such as education, professional registration, publications, organizational memberships, certifications, training, awards, and 
foreign language capabilities. 
 
 19. Relevant Projects. Provide information on up to five projects in which the person had a significant role that 
demonstrates the person's capability relevant to her/his proposed role in this contract.  These projects do not necessarily have to be 
any of the projects presented in Section F for the project team if the person was not involved in any of those projects or the person 
worked on other projects that were more relevant than the team projects in Section F.  Use the check box provided to indicate if the 
project was performed with any office of the current firm.  If any of the professional services or construction projects are not complete, 
leave Year Completed blank and indicate the status in Brief Description and Specific Role (block (3)). 
 
 Section F.  Example Projects Which Best Illustrate Proposed Team's Qualifications for This Contract. 
 
 Select projects where multiple team members worked together, if possible, that demonstrate the team's capability to perform 
work similar to that required for this contract.  Complete one Section F for each project.  Present ten projects, unless otherwise 
specified by the agency.  Complete the following blocks for each project: 
 
 20. Example Project Key Number.  Start with "1" for the first project and number consecutively. 
 
 21. Title and Location.  Title and location of project or contract.  For an indefinite delivery contract, the location is the 
geographic scope of the contract. 
 
 22. Year Completed.  Enter the year completed of the professional services (such as planning, engineering study, 
design, or surveying), and/or the year completed of construction, if applicable.  If any of the professional services or the construction 
projects are not complete, leave Year Completed blank and indicate the status in Brief Description of Project and Relevance to This 
Contract (block 24). 
 
 23a. Project Owner.  Project owner or user, such as a government agency or installation, an institution, a corporation or 
private individual. 
 
 23b. Point of Contact Name.  Provide name of a person associated with the project owner or the organization which 
contracted for the professional services, who is very familiar with the project and the firm's (or firms') performance. 
 
 23c. Point of Contract Telephone Number.  Self-explanatory. 
 
 24. Brief Description of Project and Relevance to This Contract.  Indicate scope, size, cost, principal elements and 
special features of the project.  Discuss the relevance of the example project to this contract.  Enter any other information requested by 
the agency for each example project. 
 
 25. Firms from Section C Involved with This Project. Indicate which firms (or branch offices, if appropriate) on the 
project team were involved in the example project, and their roles.  List in the same order as Section C. 
 
 Section G. Key Personnel Participation in Example Projects. 
 
 This matrix is intended to graphically depict which key personnel identified in Section E worked on the example projects listed in 
Section F.  Complete the following blocks (see example below). 
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 26. and 27. Names of Key Personnel and Role in This Contract. List the names of the key personnel and their 
proposed roles in this contract in the same order as they appear in Section E. 
 
 28. Example Projects Listed in Section F. In the column under each project key number (see block 29) and for 
each key person, place an "X" under the project key number for participation in the same or similar role. 
 
 29. Example Projects Key. List the key numbers and titles of the example projects in the same order as they appear in 
Section F. 
 

Section H. Additional Information. 
 
 30. Use this section to provide additional information specifically requested by the agency or to address selection criteria 
that are not covered by the information provided in Sections A-G. 
 
 Section I. Authorized Representative 
 
 31. and 32. Signature of Authorized Representative and Date. An authorized representative of a joint venture or the 
prime contractor must sign and date the completed form. Signing attests that the information provided is current and factual, and that all 
firms on the proposed team agree to work on the project.  Joint ventures selected for negotiations must make available a statement of 
participation by a principal of each member of the joint venture. 
 

33. Name and Title.  Self-explanatory. 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

SAMPLE ENTRIES FOR SECTION G (MATRIX) 
 
26. NAMES OF KEY   27. ROLE IN THIS  28. EXAMPLE PROJECTS LISTED IN SECTION F 
PERSONNEL    CONTRACT   Fill in "Example Projects Key" section below  
(From Section E,    (From Section E,   before completing table.  Place "X" under project 
Block 12)    Block 13)   key number for participation in same or similar role. 
          
 ________________________________________________ 
                1     2       3      4 5       6     7      8         9    10 
Jane A. Smith Chief Architect X  X        
Joseph B. Williams Chief Mech. Engineer X X X X       
Tara C. Donovan Chief Elec. Engineer X X  X       
 
 

29. EXAMPLE PROJECTS KEY 
 
NO. TITLE OF EXAMPLE PROJECT  

(FROM SECTION F) 
NO. TITLE OF EXAMPLE PROJECT  

(FROM SECTION F) 
1 Federal Courthouse, Denver, CO 6 XYZ Corporation Headquarters, Boston, MA 
2 Justin J. Wilson Federal Building, Baton Rouge, LA 7 Founder's Museum, Newport, RI 
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Part II - General Qualifications 
 
See the "General Instructions" on page 1 for firms with branch offices.  Prepare Part II for the specific branch office seeking work if the 
firm has branch offices. 
 
 1. Solicitation Number. If Part II is submitted for a specific contract, insert the agency's solicitation number and/or 
project number, if applicable, exactly as shown in the public announcement or agency request. 
 
 2a-2e. Firm (or Branch Office) Name and Address. Self-explanatory. 
 
 3. Year Established. Enter the year the firm (or branch office, if appropriate) was established under the current name. 
 
 4. DUNS Number.  Insert the Data Universal Numbering System number issued by Dun and Bradstreet Information 
Services.  Firms must have a DUNS number.  See FAR Part 4.6. 
 
 5. Ownership. 
 
  a. Type. Enter the type of ownership or legal structure of the firm (sole proprietor, partnership, corporation, 
joint venture, etc.). 
 
  b. Small Business Status. Refer to the North American Industry Classification 
System (NAICS) code in the public announcement, and indicate if the firm is a small business according to the 
current size standard for that NAICS code (for example, Engineering Services (part of NAICS 541330), 
Architectural Services (NAICS 541310), Surveying and Mapping Services (NAICS 541370)).  The small 
business categories and the internet website for the NAICS codes appear in FAR Part 19.  Contact the 
requesting agency for any questions.  Contact your local U.S. Small Business Administration office for any 
questions regarding Business Status. 
 
 6a-6c. Point of Contact. Provide this information for a representative  of the firm that the agency can contact for additional 
information. The representative must be empowered to speak on contractual and policy matters. 
 
 7. Name of Firm. Enter the name of the firm if Part II is prepared for a branch office. 
 
 8a-8c. Former Firm Names.  Indicate any other previous names for the firm (or branch office) during the last six years. Insert 
the year that this corporate name change was effective and the associated DUNS Number.  This information is used to review past 
performance on Federal contracts. 
 
 9. Employees by Discipline.  Use the relevant disciplines and associated function codes shown at the end of these 
instructions and list in the same numerical order.  After the listed disciplines, write in any additional disciplines and leave the function 
code blank.  List no more than 20 disciplines.  Group remaining employees under "Other Employees" in column b.  Each person can 
be counted only once according to his/her primary function.  If Part II is prepared for a firm (including all branch offices), enter the 
number of employees by disciplines in column c(1).  If Part II is prepared for a branch office, enter the number of employees by 
discipline in column c(2) and for the firm in column c(1). 
 
 10. Profile of Firm's Experience and Annual Average Revenue for Last 5 Years. Complete this 
block for the firm or branch office for which this Part II is prepared.  Enter the experience categories which 
most accurately reflect the firm's technical capabilities and project experience.  Use the relevant experience 
categories and associated profile codes shown at the end of these instructions, and list in the same numerical 
order.  After the listed experience categories, write in any unlisted relevant project experience categories and 
leave the profile codes blank.  For each type of experience, enter the appropriate revenue index number to 
reflect the professional services revenues received annually (averaged over the last 5 years) by the firm or 
branch office for performing that type of work.  A particular project may be identified with one experience 
category or it may be broken into components, as best reflects the capabilities and types of work performed by 
the firm.  However, do not double count the revenues received on a particular project. 
 
 11. Annual Average Professional Services Revenues of Firm for Last 3 Years. Complete this block for the firm or 
branch office for which this Part II is prepared.  Enter the appropriate revenue index numbers to reflect the professional services 
revenues received annually (averaged over the last 3 years) by the firm or branch office.  Indicate Federal work (performed directly for 
the Federal Government, either as the prime contractor or subcontractor), non-Federal work (all other domestic and foreign work, 
including Federally-assisted projects), and the total.  If the firm has been in existence for less than 3 years, see the definition for "Annual 
Receipts" under FAR 19.101. 
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 12. Authorized Representative. An authorized representative of the firm or branch office must sign and date the 
completed form.  Signing attests that the information provided is current and factual.  Provide the name and title of the authorized 
representative who signed the form. 
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List of Disciplines (Function Codes) 
_____________________________________________________________________________________ 
Code  Description      Code  Description 
 
01 Acoustical Engineer      32 Hydraulic Engineer 
02 Administrative       33 Hydrographic Surveyor 
03 Aerial Photographer      34 Hydrologist 
04 Aeronautical Engineer      35 Industrial Engineer 
05 Archeologist       36 Industrial Hygienist 
06 Architect        37 Interior Designer 
07 Biologist        38 Land Surveyor 
08 CADD Technician       39 Landscape Architect 
09 Cartographer       40 Materials Engineer 
10 Chemical Engineer      41 Materials Handling Engineer 
11 Chemist        42 Mechanical Engineer 
12 Civil Engineer       43 Mining Engineer 
13 Communications Engineer      44 Oceanographer 
14 Computer Programmer      45 Photo Interpreter 
15 Construction Inspector      46 Photogrammetrist 
16 Construction Manager      47 Planner:  Urban/Regional 
17 Corrosion Engineer      48 Project Manager 
18 Cost Engineer/Estimator      49 Remote Sensing Specialist 
19 Ecologist       50 Risk Assessor 
20 Economist       51 Safety/Occupational Health Engineer 
21 Electrical Engineer      52 Sanitary Engineer 
22 Electronics Engineer      53 Scheduler 
23 Environmental Engineer      54 Security Specialist 
24 Environmental Scientist      55 Soils Engineer 
25 Fire Protection Engineer      56 Specifications Writer 
26 Forensic Engineer      57 Structural Engineer 
27 Foundation/Geotechnical Engineer     58 Technician/Analyst 
28 Geodetic Surveyor      59 Toxicologist 
29 Geographic Information System Specialist    60 Transportation Engineer 
30 Geologist       61 Value Engineer 
31 Health Facility Planner      62 Water Resources Engineer 
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List of Experience Categories (Profile Codes) 
_____________________________________________________________________________________ 
Code   Description     Code   Description 
 
A01 Acoustics, Noise Abatement     D01	
   Dams	
  (Concrete;	
  Arch)	
  
A02 Aerial Photography; Airborne Data and Imagery   D02	
   Dams	
  (Earth;	
  Rock);	
  Dikes;	
  Levees 
  Collection and Analysis     D03	
   Desalinization	
  (Process	
  and	
  Facilities) 
A03 Agricultural Development; Grain Storage;    D04	
   Design-­‐Build	
  -­‐	
  Preparation	
  of	
  Requests	
  for 
  Farm Mechanization         Proposals 
A04 Air Pollution Control      D05	
   Digital	
  Elevation	
  and	
  Terrain	
  Model	
  Develop-­‐ 
A05 Airports; Navaids; Airport Lighting;       ment 
  Aircraft Fueling      D06	
   Digital	
  Orthophotography 
A06 Airports; Terminals and Hangars; Freight    D07 Dining Halls; Clubs; Restaurants 
  Handling       D08 Dredging Studies and Design 
A07 Arctic Facilities 
A08 Animal Facilities       E01 Ecological and Archeological 
A09 Anti-Terrorism/Force Protection       Investigations 
A10 Asbestos Abatement      E02 Educational Facilities; Classrooms 
A11 Auditoriums and Theaters      E03 Electrical Studies and Design 
A12 Automation; Controls; Instrumentation    E04 Electronics 
         E05 Elevators; Escalators; People-Movers 
B01 Barracks; Dormitories      E06 Embassies and Chanceries 
B02 Bridges        E07 Energy Conservation; New Energy 
              Sources 
C01	
   Cartography	
   	
   	
   	
   	
   	
   	
   E08	
   Engineering	
  Economics	
  
C02	
   Cemeteries	
  (Planning	
  and	
  Relocation)	
  	
   	
   	
   E09	
   Environmental	
  Impact	
  Studies,	
  
C03	
   Charting;	
  Nautical	
  and	
  Aeronautical	
   	
   	
   	
   	
   	
   	
   Assessments	
  or	
  Statements	
  
C04	
   Chemical	
  Processing	
  and	
  Storage	
   	
   	
   	
   	
   E10	
   Environmental	
  and	
  natural	
  Resource	
  
C05	
   Child	
  Care/Development	
  Facilities	
   	
   	
   	
   	
   	
   	
   Mapping	
  
C06	
   Churches;	
  Chapels	
  	
   	
   	
   	
   	
   E11	
   Environmental	
  Planning	
  
C07	
   Coastal	
  Engineering	
   	
   	
   	
   	
   	
   E12	
   Environmental	
  Remediation	
  
C08	
   Codes;	
  Standards;	
  Ordinances	
   	
   	
   	
   	
   E13	
   Environmental	
  Testing	
  and	
  Analysis	
  
C09	
   Cold	
  Storage;	
  Refrigeration	
  and	
  
	
   	
   Fast	
  Freeze	
   	
   	
   	
   	
   	
   F01	
   Fallout	
  Shelters;	
  Blast-­‐Resistant	
  Design	
  
C10	
   Commercial	
  Building	
  (Low	
  Rise);	
   	
   	
   	
   	
   F02	
   Field	
  Houses;	
  Gyms;	
  Stadiums	
  
	
   	
   Shopping	
  Centers	
   	
   	
   	
   	
   F03	
   Fire	
  Protection	
  
C11	
   Community	
  Facilities	
   	
   	
   	
   	
   	
   F04	
   Fisheries;	
  Fish	
  Ladders	
  
C12	
   Communications	
  Systems;	
  TV;	
  Microwave	
   	
   	
   	
   F05	
   Forensic	
  Engineering	
  
C13	
   Computer	
  Facilities;	
  Computer	
  Service	
   	
   	
   	
   F06	
   Forestry	
  and	
  Forest	
  Products	
  
C14	
   Conservation	
  and	
  Resource	
  
	
   	
   Management	
   	
   	
   	
   	
   	
   G01	
   Garages;	
  Vehicles	
  Maintenance	
  Facilities;	
  
C15	
   Construction	
  Management	
   	
   	
   	
   	
   	
   	
   	
   Parking	
  Decks	
  
C16	
   Construction	
  Surveying	
   	
   	
   	
   	
   	
   G02	
   Gas	
  Systems	
  (Propane;	
  Natural,	
  Etc.)	
  
C17	
   Corrosion	
  Control;	
  Cathodic	
  Protection	
   	
   	
   	
   G03	
   Geodetic	
  Surveying:	
   	
   Ground	
  and	
  Air-­‐	
  
	
   	
   Electrolysis	
   	
   	
   	
   	
   	
   	
   	
   	
   	
   borne	
  
C18	
   Cost	
  Estimating;	
  Cost	
  Engineering	
  and	
   	
   	
   	
   G04	
   Geographic	
  Information	
  System	
  
	
   	
   Analysis;	
  Parametric	
  Costing;	
   	
   	
   	
   	
   	
   	
   Services:	
   	
   Development,	
  
	
   	
   Forecasting	
   	
   	
   	
   	
   	
   	
   	
   	
   Analysis,	
  and	
  Data	
  Collection	
  
C19	
   Cryogenic	
  Facilities	
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Code   Description     Code   Description 
 
G05 Geospatial Data Conversion:  Scanning,    M08 Modular systems Design; 
  Digitizing, Compilation,       Pre-Fabricated Structures or 
  Attributing, Scribing, Drafting      Components 
G06 Graphic Design 
         N01 Naval Architecture; Off-Shore 
H01 Harbors; Jetties; Piers, Ship        Platforms 
  Terminal Facilities     N02 Navigation Structures; Locks 
H02 Hazardous Materials Handling and     N03 Nuclear Facilities; Nuclear Shielding 
  Storage 
H03 Hazardous, Toxic, Radioactive      O01 Office Buildings; Industrial Parks 
  Waste Remediation      O02 Oceanographic Engineering 
H04 Heating; Ventilating; Air       O03 Ordnance; Munitions; Special 
  Conditioning          Weapons 
H05 Health Systems Planning 
H06 High-rise; Air-Rights-Type Buildings     P01 Petroleum Exploration; Refining 
H07 Highways; Streets; Airfield Paving;     P02 Petroleum and Fuel (Storage and 
  Parking Lots         Distribution) 
H08 Historical Preservation      P03 Photogrammetry 
H09 Hospital and Medical Facilities     P04 Pipelines (Cross-Country - Liquid and 
H10 Hotels; Motels          Gas) 
H11 Housing (Residential, Multi-Family;     P05 Planning (Community, Regional, 
  Apartments; Condominiums)       Areawide and State) 
H12 Hydraulics and Pneumatics     P06 Planning (Site, Installation and Project) 
H13 Hydrographic Surveying      P07 Plumbing and Piping Design 
         P08 Prisons and Correctional Facilities 
I01 Industrial Buildings; Manufacturing     P09 Product, Machine Equipment Design 
  Plants       P10 Pneumatic Structures, Air-Support 
I02 Industrial Processes; Quality       Buildings 
  Control       P11 Postal Facilities 
I03 Industrial Waste Treatment     P12 Power Generation, Transmission, 
I04 Intelligent Transportation Systems       Distribution 
I05 Interior Design; Space Planning     P13 Public Safety Facilities 
I06 Irrigation; Drainage 
         R01 Radar; Sonar; Radio and Radar 
J01 Judicial and Courtroom Facilities       Telescopes 
         R02 Radio Frequency Systems and 
L01 Laboratories; Medical Research       Shieldings 
  Facilities       R03 Railroad; Rapid Transit 
L02 Land Surveying       R04 Recreation Facilities (Parks, 
L03 Landscape Architecture         Marinas, Etc.) 
L04 Libraries; Museums; Galleries     R05 Refrigeration Plants/Systems 
L05 Lighting (Interior; Display; Theater,     R06 Rehabilitation (Buildings; Structures; 
  Etc.)          Facilities 
L06 Lighting (Exteriors; Streets;     R07 Remote Sensing 
  Memorials; Athletic Fields, Etc.)    R08 Research Facilities 
         R09 Resources Recovery; Recycling 
M01 Mapping Location/Addressing Systems    R10 Risk Analysis 
M02 Materials Handling Systems;     R11 Rivers; Canals; Waterways; Flood 
  Conveyors; Sorters        Control 
M03 Metallurgy       R12 Roofing 
M04 Microclimatology; Tropical 
  Engineering      S01 Safety Engineering; Accident 
M05 Military Design Standards        Studies; OSHA Studies 
M06 Mining and Mineralogy      S02 Security Systems; Intruder and Smoke 
M07 Missile Facilities (Silos; Fuels;       Detection 
  Transport)      S03 Seismic Designs and Studies 
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Code   Description 
 
S04 Sewage Collection, Treatment and 
  Disposal 
S05 Soils and Geologic Studies; 
  Foundations 
S06 Solar Energy Utilization 
S07 Solid Wastes; Incineration; Landfill 
S08 Special Environments; Clean Rooms, 
  Etc. 
S09 Structural Design; Special 
  Structures 
S10 Surveying; Platting; Mapping; Flood 
  Plain Studies 
S11 Sustainable Design 
S12 Swimming Pools 
S13 Storm Water Handling and Facilities 
 
T01 Telephone Systems (Rural; Mobile; 
  Intercom, Etc.) 
T02 Testing and Inspection Services 
T03 Traffic and Transportation Engineering 
T04 Topographic Surveying and Mapping 
T05 Towers (Self-Supporting and Guyed 
  Systems) 
T06 Tunnels and Subways 
 
U01 Unexploded Ordnance Remediation 
U02 Urban renewals; Community 
  Development 
U03 Utilities (Gas and Steam) 
 
V01 Value Analysis; Life-Cycle Costing 
 
W01 Warehouse and Depots 
W02 Water Resources; Hydrology; 
  Ground Water 
W03 Water Supply; Treatment and 
  Distribution 
W04 Wind Tunnels; Research/Testing 
  Facilities Design 
 
Z01 Zoning; Land Use Studies 
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ARCHITECT - ENGINEER QUALIFICATIONS 
___________________________________________________________________ 

PART I - CONTRACT-SPECIFIC QUALIFICATIONS 
 

A. CONTRACT INFORMATION 
 

1. TITLE AND LOCATION (City and State): 
 
2. PUBLIC NOTICE DATE: 
 
3. SOLICITATION OR PROJECT NUMBER: 
_____________________________________________________________________________________________________________________ 

B. ARCHITECT-ENGINEER POINT OF CONTACT 
 
4. NAME AND TITLE: 
 
5. NAME OF FIRM: 
 
6. TLEPHONE NUMBER: 
 
7. FAX NUMBER: 
 
8. E-MAIL ADDRESS: 
_____________________________________________________________________________________________________________________ 

C.  PROPOSED TEAM 
(Complete this section for the prime contractor and all key subcontractors.) 

_____________________________________________________________________________________________________________________ 
9a. PRIME (CHECK HERE): 
 
9a. JOINT-VENTURE PARTNER (CHECK HERE): 
 
9a. SUBCONTRACTOR (CHECK HERE): 
 
9a. FIRM NAME: 
 
9a. IF BRANCH OFFICE CHECK HERE: 
 
10a. ADDRESS 
 
11a. ROLE IN THIS CONTRACT 
_____________________________________________________________________________________________________________________ 
9b. PRIME (CHECK HERE): 
 
9b. JOINT-VENTURE PARTNER (CHECK HERE): 
 
9b. SUBCONTRACTOR (CHECK HERE): 
 
9b. FIRM NAME: 
 
9b. IF BRANCH OFFICE CHECK HERE: 
 
10b. ADDRESS 
 
11b. ROLE IN THIS CONTRACT 
_____________________________________________________________________________________________________________________ 
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9c. PRIME (CHECK HERE): 
 
9c. JOINT-VENTURE PARTNER (CHECK HERE): 
 
9c. SUBCONTRACTOR (CHECK HERE): 
 
9c. FIRM NAME: 
 
9c. IF BRANCH OFFICE CHECK HERE: 
 
10c. ADDRESS 
 
11c. ROLE IN THIS CONTRACT 
_____________________________________________________________________________________________________________________ 
9d. PRIME (CHECK HERE): 
 
9d. JOINT-VENTURE PARTNER (CHECK HERE): 
 
9d. SUBCONTRACTOR (CHECK HERE): 
 
9d. FIRM NAME: 
 
9d. IF BRANCH OFFICE CHECK HERE: 
 
10d. ADDRESS 
 
11d. ROLE IN THIS CONTRACT 
_____________________________________________________________________________________________________________________ 
9e. PRIME (CHECK HERE): 
 
9e. JOINT-VENTURE PARTNER (CHECK HERE): 
 
9e. SUBCONTRACTOR (CHECK HERE): 
 
9e. FIRM NAME: 
 
9e. IF BRANCH OFFICE CHECK HERE: 
 
10e. ADDRESS 
 
11e. ROLE IN THIS CONTRACT 
_____________________________________________________________________________________________________________________ 
9f. PRIME (CHECK HERE): 
 
9f. JOINT-VENTURE PARTNER (CHECK HERE): 
 
9f. SUBCONTRACTOR (CHECK HERE): 
 
9f. FIRM NAME: 
 
9f. IF BRANCH OFFICE CHECK HERE: 
 
10f. ADDRESS 
 
11f. ROLE IN THIS CONTRACT 
_____________________________________________________________________________________________________________________ 
D. ORGANIZATIONAL CHART OF PROPOSED TEAM (Attached; check here) 
_____________________________________________________________________________________________________________________ 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

 
12. NAME: 
 
13. ROLE IN THIS CONTRACT: 
 
14a. YEARS EXPERIENCE - TOTAL: 
 
14b. YEARS EXPERIENCE - WITH CURRENT FIRM: 
 
15. FIRM NAME AND LOCATION (City and State): 
 
16. EDUCATION (DEGREE AND SPECIALIZATION): 
 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE): 
 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.): 
_____________________________________________________________________________________________________________________ 
19a(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State): 
 
19a(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES: 
 
19a(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable): 
 
19a(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE: 
 
19a(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm: 
_____________________________________________________________________________________________________________________ 
19b(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State): 
 
19b(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES: 
 
19b(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable): 
 
19b(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE: 
 
19b(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm: 
_____________________________________________________________________________________________________________________ 
19c(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State): 
 
19c(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES: 
 
19c(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable): 
 
19c(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE: 
 
19c(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm: 
_____________________________________________________________________________________________________________________ 
19d(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State): 
 
19d(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES: 
 
19d(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable): 
 
19d(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE: 
 
19d(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm: 
_____________________________________________________________________________________________________________________ 
19e(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State): 
 
19e(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES: 
 
19e(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable): 
 
19e(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE: 
 
19e(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm: 
_____________________________________________________________________________________________________________________ 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S  
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified.   
Complete one Section F for each project.) 

_____________________________________________________________________________________________________________________ 
D. EXAMPLE PROJECT KEY NUMBER: 
 
E. TITLE AND LOCATION (City and State): 
 
F. YEAR COMPLETED - PROFESSIONAL SERVICES: 
 
G. YEAR COMPLETED - CONSTRUCTION (If applicable): 
 
23a. PROJECT OWNER'S INFORMATION - PROJECT OWNER: 
 
23b. PROJECT OWNER'S INFORMATION - POINT OF CONTACT NAME: 
 
23c. PROJECT OWNER'S INFORMATION - POINT OF CONTACT TELEPHONE NUMBER: 
 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost): 
 
25. FIRMS FROM SECTION INVOLVED WITH THIS PROJECT 
 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 
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G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

28. EXAMPLE PROJECTS LISTED IN SECTION F 
(Fill in “Example Projects Key” section below before completing 
table.  Place “X” under project key number for participation in 

same or similar role.) 

 
26. NAMES OF KEY 

PERSONNEL 
(From Section E, Block 12) 

 
27. ROLE IN THIS CONTRACT 
(From Section E, Block 13) 
 

1 2 3 4 5 6 7 8 9 10 
            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 
29. EXAMPLE PROJECTS KEY 

 
NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) 

 
1 

 

  
6 

 

 
2 
 

  
7 

 

 
3 

 

  
8 

 

 
4 

 

  
9 

 

 
5 

 

  
10 
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H. ADDITIONAL INFORMATION 
________________________________________________________________________________________________________ 
29. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS 

NEEDED: 
_____________________________________________________________________________________________________________________ 

9. AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

 
30. SIGNATURE OF AUTHORIZED REPRESENTATIVE: 
 
31. DATE SIGNED: 
 
32. NAME AND TITLE OF SIGNER: 
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ARCHITECT-ENGINEER QUALIFICATIONS 
___________________________________________________________________ 

PART II - GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.) 

_____________________________________________________________________________________________________________________ 
1. SOLICITATION NUMBER (If any): 
 
2a. FIRM (OR BRANCH OFFICE) NAME: 
 
2b. FIRM (OR BRANCH OFFICE) STREET: 
 
2c. FIRM (OR BRANCH OFFICE) CITY: 
 
2d. FIRM (OR BRANCH OFFICE) STATE: 
 
2e. FIRM (OR BRANCH OFFICE) ZIP CODE: 
 
3. YEAR ESTABLISHED: 
 
4. DUNS NUMBER: 
 
5a. OWNERSHIP - TYPE: 
 
5b. OWNERSHIP - SMALL BUSINESS STATUS: 
 
6a. POINT OF CONTACT NAME AND TITLE: 
 
6b. POINT OF CONTACT TELEPHONE NUMBER: 
 
6c. POINT OF CONTACT E-MAIL ADDRESS: 
 
7. NAME OF FIRM (If block 2a is a branch office): 
 
8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED 8c. DUNS NUMBER 
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9. EMPLOYEES BY DISCIPLINE 
 
a. Function Code b. Discipline c(1). No. of Employees 

 - Firm 
c(2). No. of  
Employees - Branch 

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 Other Employee   
 Total   
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10. PROFILE OF FIRM'S EXPERIENCE AND ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS 
 
a. Profile Code b. Experience c. Revenue Index Number (see below) 
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
 
PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

 
1. Less than $100,000      6. $2 million to less than $5 million 
2. $100,000 to less than $250,000    7. $5 million to less than $10 million 
3. $250,000 to less than $500,00     8. $10 million to less than $25 million 
4. $500,000 to less than $1 million    9. $25 million to less than $50 million 
5. $1 million to less than $2 million          10. $50 million or greater 
________________________________________________________________________________________________________ 

11. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF FIRM FOR LAST 3 YEARS 
(Insert revenue index number shown above) 

 
11a. Federal Work: 
 
11b. Non-Federal Work: 
 
11c. Total Work: 
________________________________________________________________________________________________________ 

12. AUTHORIZED REPRESENTATIVE.  The foregoing is a statement of facts. 
 
12a. SIGNATURE: 
 
12b. DATE SIGNED: 
 
 



 

  Page 87 of 89 

SUPPLEMENT B - SCOPE OF WORK 
VA Montana Healthcare System 

3687 Veterans Drive, P.O. Box 1500 
Ft. Harrison, MT 59636-1500 

 
 

 
In Reply Refer To:  436/139 

  
Project:  436-13-102, Replace Windows Building 141  

 

Scope of Work 

 

The VA Montana Healthcare System requires the services of a qualified Architect / Engineer (A/E) firm to supply a design 

facilitating the replacement of all windows in Building 141 at the Fort Harrison campus.  The design intent of the project is 

to replace or remove these windows to correct a building condition deficiency and increase occupant comfort by 

maximizing daylight harvesting while minimizing solar heat gain and required maintenance.  Replacement windows are to 

be double hung style that are lockable with interior blinds.  The replacement windows shall utilize aesthetic styling 

appropriate to the period of the building.   

A/E Requirements 

The anticipated construction cost associated with this design is expected to range between $800,000 and $1,000,000. The 

VA expectation is that the A/E will provide sufficient design services to utilize this entire construction budget.  The A/E 

must conduct adequate site investigation, provide all necessary deliverables, site visits, construction document 

reproduction, and construction period services as described below within the constraints of the schedule provided during 

design. 

 Site Investigation 

The A/E is responsible to conduct appropriate site investigation to obtain all information necessary to complete design 

activities.  The VA will provide reference documents to the extent possible but does not guarantee the accuracy of such 

documents.  Responsibility to verify all necessary information to complete design services belongs to the A/E. 

 Deliverables  

The A/E will provide itemized construction cost estimates beginning with the 30% submission and continuing through the 

construction documents from which the VA may choose to modify scope to reflect the anticipated construction budget, 

limiting design activities only to those items that can be provided within the cost limitations.  This cost estimate shall be 

carried forward and modified to reflect changes on each subsequent submission.  Design of the previously described 

systems must meet all applicable codes, regulations, and standards.  This includes but is not limited to NFPA Codes, 

NEC, EPA, DEQ Regulations, OSHA 1926, and TJC Standards.  Additionally, the A/E is required to meet all applicable 

laws and regulation not explicitly stated in this document.  Design efforts and products shall be conducted and produced 

in compliance with VA Publications including Master Construction Specifications, Design Guides, and CAD Standards 

(http://www.cfm.va.gov/TIL).  Compliance with public law regarding energy utilization is required, therefore selected 

products must be modeled and have properties that meet or exceed the performance standard specified in ASHRAE 

90.1-2004 by 30% as required by EISA 2007.     

A/E submissions are to comply with the requirements stated in PG-18-15 Volume C.  The design submissions shall 

consist of progressively more complete documents consisting of the following: 

Schematic Design (30%) 

This submission shall include a minimum of two alternates of window planning which designate which windows would be 

retained and which would be eliminated, both alternatives indicating the total fenestration area.  Additionally a minimum of 
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three window product selections shall be provided, all meeting the minimum functional, aesthetic, and energy intents as 

previously identified.  Each option should have a corresponding cost estimate.  Submitted drawings are to provide floor 

plan and elevation views.  Specifications are not required with this submittal.  The VA will request modifications as 

appropriate and select a single window plan and no more than two window products on which the A/E will complete energy 

modeling as part of the 50% submittal.  The submittal shall be provided as three full format hard copies and are to be 

mailed.  Additional documents such as construction cost estimates and window specifications are to be provided 

electronically. 

Schematic Design (50%) 

This submission shall include complete energy modeling of the VA selected alternates as well as corresponding cost 

estimates.  30% drawing are to be expanded to provide general window details for each configuration of opening.  Initial 

specifications derived from the VA master specification are to be provided with this submittal.  The specification will 

include a table of contents, a drawings index, and a full submittal log in addition to the applicable specification sections.  

The VA will select a singular option to advance to Design Development at this point.  The submittal shall be provided as 

three full format hard copy drawings and one bound specification as well as an electronic word document. Three full format 

hard copies are to be mailed.  All documents are to be provided electronically at this point and can be emailed directly to 

the VA COTR or hosted on an independent site to be accessed by the VA COTR.   

Design Development (90%) 

In addition to advancement to the 50% drawings and specifications, this deliverable shall contain an initial phasing plan.  

Project phasing will require design efforts to create a temporary relocation space to accommodate construction.  All 

necessary details and specification sections are to be incorporated into this submittal.  The submittal shall be provided as 

three full format hard copy drawings and one bound specification as well as an electronic word document. Hard copies are 

to be mailed and electronic submittals are to be emails or hosted on an independent site to be accessed by the VA.  

Supporting documentation is to be supplied electronically. 

Construction Documents (100%) 

This set should incorporate all VA revisions comments previously submitted.  It should also provide a coversheet with 

signature blocks for the appropriate approvals.  The submittal shall be provided electronically in PDF format in addition to 

three full format hard copies.  If further revisions are required, these corrections can be made and submitted via PDF as 

individual sheets prior to final approval.  After approval signatures are obtained, the VA will electronically return the signed 

coversheet for production.  

Final Construction Documents – Production 

The signed coversheet and completed drawings and specifications are to be provided electronically as both read/write 

(.dwg or .doc) and read-only as .pdf file types.  Submissions are to utilize the most recent version of AutoCAD.  

Production is to consist of four full-sized drawing sets, four half-sized drawing sets, and four bound specifications.  

Supporting documentation is to be supplied electronically.    All submittals shall be marked as “Construction Documents”. 

Site Visits 
Through the duration of design, the VA will require two site visits.  These site visits will be made at the request of the VA 

and will serve as an opportunity for the A/E to directly communicate with and receive input from VA end users. Such visits 

are intended to be design review meetings.  Any site visits not directly requested by the VA does not constitute a required 

site visit.  During Construction Period Services, the A/E will be required to attend an initial construction coordination 

meeting, a phase 1 inspection, and a final inspection, providing for a total of three VA required construction period site 

visits.  Meetings to review submissions may be conducted via teleconference, but will not require a site visit. 

Construction Period Services 



 

  Page 89 of 89 

In addition to the previously addressed site visits during construction period services, the A/E shall act in an advisory and 

consultant role.  All contractor submittals and shop drawings are to be routed through the A/E for approval prior to delivery 

to the VA Contracting Officers Technical Representative (COTR).  Requests for Information and Modifications requests 

may be forwarded to the A/E for technical review at the discretion of the VA COTR or the VA Contracting Officer.  Any 

necessary redesign efforts that are required as a result of unforeseen site conditions will be provided by the A/E at no 

additional cost to the VA.  Requested redesign efforts that constitute a change in project scope warrant additional fees 

and must be approved by the VA Contracting Officer prior to work being completed.  The A/E shall receive red-line 

drawings from the contractor after the final inspection from which to create a finished set of As-Built Drawings to provide to 

the VA in the most recent version of AutoCAD. 

Schedule 

The anticipated Design Schedule is as follows: 

Required Action  Time from Award 
  
A/E to Complete Site Investigation 
 
VA to Receive 30% Documents 
 
VA 30% Comments Back to A/E 
 
VA to Receive 50% Documents 
 
VA 50% Comments Back to A/E 
 
VA to Receive 90% Documents 
 
VA 90% Comments Back to A/E 
 
VA to Receive 100% Documents 
 
VA 100% Comments Back to A/E 
 
VA to Receive Final Construction Documents - Production 

End of Week 4 
 
End of Week 8 
 
End of Week 10 
 
End of Week 14 
 
End of Week 16 
 
End of Week 20 
 
End of Week 22 
 
End of Week 26 
 
End of Week 28 
 
End of Week 30 
 

 

 

 

Bid Schedule 

 

For each item described below, the A/E shall provide an expected design service cost and a corresponding rough 

construction cost estimate as part of the proposal. 

 

Base Bid 

The A/E is to provide design and construction period services to complete all work as stated in this scope of work.  

Deductive Alternate 001 

The A/E is to remove replacement of all non-standard shaped (arched) windows from the scope of work. 

 


